

Form 2: DOH-Terms of Reference (TOR) Standard Form

	Project Title	Establishment of Unified Systems Operations Management and Monitoring for Integrated Clinic Information System and Various Other eHealth Systems
I.	Background or Rationale	<p>The government wide Medium-Term Information and Communication Technology Harmonization Initiative (MITHI), which is spearheaded by the Department of Budget and Management (DBM), Department of Science and Technology (DOST), and the National Economic Development Authority (NEDA), aims to coordinate information and communication technology programs and projects of the bureaucracy to take advantage of various synergies, economies of scale and improve the country's global competitiveness ranking. To ensure coherence of similar health related programs and projects that cut across different government agencies, the DOH, PhilHealth, and Department of Science and Technology joined hands together in finalizing and agreeing on the activities and milestones of the Philippine eHealth Strategic Plan (PeHSP). The Plan highlights the interplay of multiplicity of eHealth components prerequisite to a sound and successful national eHealth program, in support to the achievement of the vision, mission, and goals of Universal Health Care (UHC). The stakeholder collaboration and partnership was initially embodied in the issuance of the Joint DOH-DOST Department Memorandum No. 2013-0200: Creation of a Joint National Governance on eHealth (JNGeH) or the MITHI Health Cluster (MHC). The MHC has been evolving and growing with the participation of various interested stakeholders and relevant experts from government and the private sector.</p> <p>The JNGeH identified key projects, programs, and/or activities to realize the benefits of eHealth in the country. One major agreement is to pursue these projects and programs and implement Phase 1 of the eHealth for Universal Health Care (eH4UHC-1). A project proposal was then developed and submitted to the Information and Communication Technology Office of DOST and the Department of Budget and Management last November 2014 for funding by the e-Government Funds. The eH4UHC-1 was approved and the budget released on 21 May 2015 by the DBM to DOH through the Knowledge Management and Information Technology Service (KMITS), the lead of the MHC TWG.</p> <p>Essentially, the eH4UHC-1 will address several components of the PeHSP that include development and adoption of eHealth standards, scaling up of various point of care application systems at the hospital and RHU/HCs, capability building for health workers, infrastructure for RHUs, and information exchange to support access to the patient's data record across providers and facilities, and other health data. The eH4UHC-1 highlights the unified work components for eHealth towards promoting safer and quality healthcare for health consumers; provide health information to health care providers for informed decisions; and effective program, research development, implementation, and monitoring for health care managers, policy makers and researchers.</p> <p>This Terms of Reference (TOR) addresses one of the components of the project on institutionalizing application systems at health facilities, which are mainly the source of health data. This TOR is for procurement of services to help the MHC to fully implement the Integrated Clinic Information System (iClinicSys) in rural health units/health centers (RHU/HCs) and municipal/city health offices (MHO/CHOs), and/or barangay health stations (BHSs) to establish and operationalize the Unified Service and Help Desk for eHealth Application Systems at the central and regional offices (Refer to Annex A for Work Components Description).</p> <p>The service is intended to augment the existing manpower of the Help Desk and Operations Support Section (HDOSS) and the System Development and Software Configuration Management Section (SDSCMS) of the DOH Systems and Software Engineering Division (SSED), Knowledge Management and Information Technology Service (KMITS). This will also provide implementation support to iClinicSys and in providing the first line point of contact for help desk support, and system monitoring of various DOH information systems at the regional level.</p> <p>The consultant will also supply help desk support to be stationed in each of the 18 regional offices (RO) for receipt, initial assessment and servicing of requests with the ICT staff of the ROs.</p> <p>The technical problems that cannot be addressed at the regional level will be escalated to the DOH Central Office Unified Information System Help Desk Support (UISHDS) team and/or the Integrated Hospital Operations and Management Information System (iHOMIS) Maintenance and Operations team, whichever is</p>

		applicable. Moreover, the consultant is expected to scale up the implementation, adoption and achievement of meaningful use of iClinicSys in 326 new sites (RHU/HCs, MHO/CHOs and BHSs), and provide technical support to troubleshoot and maintain adoption and use in existing sites implementing iClinicSys, Integrated Hospital Operations Management and Information System (iHOMIS), Unified Disease Registry System/Online National Electronic Injury Surveillance System, Electronic Field Health Services Information System (eFHSIS), and National Health Facility Registry (NHFR).
II.	Objective	The major objective of this undertaking is to hire a competent firm or institution that will support the implementation, adoption and meaningful use of the Integrated Clinic Information System and various health information systems in selected facilities.
III.	Scope of Work	<p>The Project Consultant is required to provide services for the following scope of works:</p> <p>A. Develop the Project Methodology and Design This work principally involves formulation of an Inception Report providing the consultant's approach and methodology to the project, and the detailed plans to guide the project through execution and control. The inception report should highlight scope of work, resources required, and timeline of activities to meet not only the agreed upon deliverables in general, but also, each specific plan/protocol (i.e. activity plan and schedules) required, particularly for the: a) onsite system installation, coaching and training to the 326 newly implementing sites of the Integrated Clinic Information System (iClinicSys); b) onsite coaching, troubleshooting, installation, monitoring, and evaluation in 39 priority provinces; and c) training on the customer relationship management/help desk system for the eH4UHC.</p> <p>B. Develop and Implement the Customer Relationship Management/Help Desk System (CRM/HDS) for the eH4UHC such as, but not limited to the following: Philippine Health Information Exchange and its component registries, Unified Disease Registry System (UDRS), Integrated Clinic Information System (iClinicSys), Integrated Hospital Operations and Management Information System (iHOMIS), Public Key Infrastructure (PKI), Terminology Service, Online National Electronic Injury Surveillance System (ONEISS), National Health Facility Registry (NHFR), and other DOH information/application systems under the Unified Health Management Information System</p> <ol style="list-style-type: none"> 1. Review/assess the eH4UHC system components and their existing concept of operations; 2. Define the required CRM/Help Desk System services for the eH4UHC, with priority on the integration/harmonization of the services, and their system functional and technical design requirements through the National eHealth Technical Working Group; and 3. Coordinate with DOH-KMITS for the infrastructure needed for the CRM/Help Desk System, supply, install and commission on a rent/lease to own basis the necessary hardware, network, operating system and database management software needed for the implementation, and ensure connectivity/interface with the DOH's IPPBX (CISCO Unified IP Phone 7945G). <p>a. Provide minimum technical requirements with the following:</p> <ol style="list-style-type: none"> i. Install or set up the necessary premise-based system (HW/SW) for help desk such as a CRM, IVRS, ticketing system, telephony and knowledge base that will seamlessly connect with the existing DOH IPPBX/IP telephony and PhpKP or appropriate knowledge management software. ii. Supply and configure the telephone, softphone and other required devices or peripherals on a rent to own basis for the DOH including required software licenses in behalf of the DOH. iii. Train the designated personnel at the operations center, including key implementers/trainers and end-users from the DOH central and regional offices, to manage the operations of the developed CRM/HDS. <p>b. Provide minimum functional requirements of the CRM/HDS with the following:</p> <ol style="list-style-type: none"> i. Incident, request, change, and problem management system ii. System operations logs/help desk reporting iii. Knowledge database and service catalogue management iv. Project and users' account management v. Administrative and document management vi. Application management and network maintenance vii. Information technology operations control services in terms of quality assurance and activity audit measures and activities viii. Systems operations/help desk/call center services and monitoring ix. Training and development management

<ul style="list-style-type: none"> x. Disaster plan and recovery management xi. Self-service portal and client satisfaction surveys xii. Capable of accepting SMS/mobile means of reporting xiii. Provide non-voice client support such as email, SMS, chat, fax, voice mail, and other applicable forms; with automated recording. xiv. Support various routing schemes and able to prioritize calls as may be required and notify callers on waiting times; allow multiple types of interactions and virtual queuing for all kinds of interactions xv. Network maintenance and/or management for the CRM/Help Desk System xvi. Connectivity/interface with the DOH's private automatic branch exchange system 									
<ul style="list-style-type: none"> c. Implement and Maintain the CRM/HDS System <ul style="list-style-type: none"> i. Install and maintain the eH4UCH CRM/HelpDesk system in the operational environment, and provide technical assistance and supervision among DOH central office technical support personnel in system implementation. ii. Train users and support technical staff on the systems operation and maintenance. 									
<table border="1"> <thead> <tr> <th>Estimated Number of Participants (90)</th><th>Estimated duration in days</th></tr> </thead> <tbody> <tr> <td>Technical and Operation Staff and Users; 90</td><td>5</td></tr> </tbody> </table>		Estimated Number of Participants (90)	Estimated duration in days	Technical and Operation Staff and Users; 90	5				
Estimated Number of Participants (90)	Estimated duration in days								
Technical and Operation Staff and Users; 90	5								
<ul style="list-style-type: none"> iii. Conduct one (1) year systems maintenance to resolve any idiosyncrasy, bug, error and/or other technical problem arising from the system development, enhancement, implementation, or maintenance period. 									
<ul style="list-style-type: none"> d. Establish and Develop M&E System for the CRM/HDS System <ul style="list-style-type: none"> i. Design/formulate and create the M&E system for the expanded rollout and integration of the eH4UHC CRM/HDS services with the various information and registry systems such as iClinicSys, iHOMIS, UDRS, ONEISS, NHFR, and Electronic Field Health Services Information System (eFHSIS), subject to the agreed upon functional, technical and operational requirements by key decision makers and implementers from DOH Central and Regional Offices. ii. Train a pool of core (5-10) M&E trainers that will operate, maintain and sustain the expanded CRM/HDS system at the DOH Central and Regional Offices after the project execution has been completed. This work includes development of standard M&E capability plan and implementing tools. 									
<p>C. Conduct Coaching/Retraining, Troubleshooting, Installation, and Monitoring (CTIM) on Various Information and Registry Systems in 39 Priority Provinces</p>									
<ul style="list-style-type: none"> 1. Conduct CTIM to at least 118 hospitals and 185 RHUs/HCs/MHOs/CHOs/BHSs implementing any or more of the following DOH information and registry systems in 39 priority provinces: <ul style="list-style-type: none"> a. Integrated Clinic Information System b. Integrated Hospital Operations and Management Information System c. Unified Disease Registry System/Online National Electronic Injury Surveillance System d. Electronic Field Health Services Information System e. National Health Facility Registry 2. Develop the standard CTIM activity plans and implementing tools. 									
<p>The following are the minimum number of onsite CTIM activities to be conducted and the number of participants:</p>									
<table border="1"> <thead> <tr> <th>Activity</th><th>Description/ Details</th></tr> </thead> <tbody> <tr> <td>1.(*) Onsite Coaching, Troubleshooting, Installation, and Monitoring (CTIM) in 19 priority provinces in Luzon a. 44 rural health units/health centers, clinic, municipal/city health offices, and/or barangay health stations b. 48 hospitals</td><td>3 pax x 10 days x 19 provinces 31 batches x 19 provinces</td></tr> <tr> <td>2.(*) Onsite Coaching, Troubleshooting, Installation, and Monitoring (CTIM) in 7 priority provinces in Visayas a. 92 rural health units/health centers, clinic, municipal/city health offices, and/or barangay health stations b. 28 hospitals</td><td>3 pax x 10 days x 7 provinces 30 batches x 7 provinces</td></tr> <tr> <td>3.(*) Onsite Coaching, Troubleshooting, Installation, and Monitoring (CTIM) in 13 priority provinces in Mindanao</td><td>3 pax x 10 days x 13 provinces 26 batches x 13 provinces</td></tr> </tbody> </table>		Activity	Description/ Details	1.(*) Onsite Coaching, Troubleshooting, Installation, and Monitoring (CTIM) in 19 priority provinces in Luzon a. 44 rural health units/health centers, clinic, municipal/city health offices, and/or barangay health stations b. 48 hospitals	3 pax x 10 days x 19 provinces 31 batches x 19 provinces	2.(*) Onsite Coaching, Troubleshooting, Installation, and Monitoring (CTIM) in 7 priority provinces in Visayas a. 92 rural health units/health centers, clinic, municipal/city health offices, and/or barangay health stations b. 28 hospitals	3 pax x 10 days x 7 provinces 30 batches x 7 provinces	3.(*) Onsite Coaching, Troubleshooting, Installation, and Monitoring (CTIM) in 13 priority provinces in Mindanao	3 pax x 10 days x 13 provinces 26 batches x 13 provinces
Activity	Description/ Details								
1.(*) Onsite Coaching, Troubleshooting, Installation, and Monitoring (CTIM) in 19 priority provinces in Luzon a. 44 rural health units/health centers, clinic, municipal/city health offices, and/or barangay health stations b. 48 hospitals	3 pax x 10 days x 19 provinces 31 batches x 19 provinces								
2.(*) Onsite Coaching, Troubleshooting, Installation, and Monitoring (CTIM) in 7 priority provinces in Visayas a. 92 rural health units/health centers, clinic, municipal/city health offices, and/or barangay health stations b. 28 hospitals	3 pax x 10 days x 7 provinces 30 batches x 7 provinces								
3.(*) Onsite Coaching, Troubleshooting, Installation, and Monitoring (CTIM) in 13 priority provinces in Mindanao	3 pax x 10 days x 13 provinces 26 batches x 13 provinces								

- a. 49 rural health units/health centers, clinic, municipal/city health offices, and/or barangay health stations
- b. 42 hospitals

Legend: (*) Each onsite CTIM activity in a province can cover at least 2-3 hospitals and 4-5 RHUs/BHSs for 10 days. The indicated sites in the CTIM activities may change as prioritized.

D. Conduct Onsite Integrated Clinic Information System (iClinicSys) Installation, Coaching and Training (SICT) in 326 New Implementing Sites

1. Provide at least four (4) SICT teams, composed of three (3) qualified and competent IT staff, who shall conduct onsite system installation, coaching/training, pilot testing and go live of the iClinicSys in at least 326 new implementing RHU/HC/MHO/CHOs, and/or BHSs of in eleven (11) provinces. Thus, the consultant is expected to hire at least 12 ICT staff for a minimum of 12 months in consultation with KMITS regarding selection and hiring; and
2. Develop and reproduce apropos education and operations delivery tools for iClinicSys system installation and troubleshooting such as powerpoint presentations with narration/videos and/or online/e-learning materials/tutorials.

The following are the minimum number of onsite SICT activities to be conducted and the number of participants:

Activity	Description/ Details
1. (*) Onsite System Installation, Coaching and Training in 4-5 health facilities in 4 provinces in Luzon	3 pax x 10 days x 1 province 25 batches x 4 provinces
2. (*) Onsite System Installation, Coaching and Training in 4-5 health facilities in 3 provinces in Visayas	3 pax x 10 days x 1 province 30 batches x 3 provinces
3. (*) Onsite System Installation, Coaching and Training in 4-5 health facilities in 4 provinces in Mindanao	3 pax x 10 days x 1 province 14 batches x 3 provinces

E. Establish and Implement Regional Unified Systems Operations Management and Monitoring (USOMM) Center

1. Establish and implement the concept of operation and implementing mechanisms, including SOP guidelines and help desk tools for the Unified Systems Operations Management and Monitoring Center from the implementing sites in the DOH Regional and Central Offices.
2. Provide at least eighteen (18) regional USOMM help desk teams, composed of two (2) qualified and competent staff, who shall be involved in the day-to-day operations of the USOMM Center and CRM/HDS services under the RO ICT staff. This group will be tasked to provide preliminary onsite and offsite technical assistance and help desk support for the various DOH information and registry systems, including initial screening and servicing of requests, to the implementing sites at the regions for a minimum of 12 months. The consultant is expected to coordinate with DOH-KMITS and Regional Offices regarding selection and hiring of these required operations personnel.
 - 2.1. Each regional USOMM help desk staff shall be provided with the following to be able to discharge their functions:
 - a. Laptop or desktop computer (to be owned by ROs after);
 - b. Monthly DSL internet connection;
 - c. Monthly communication allowance for cellphone; and
 - d. Transportation allowance and per diem for onsite technical assistance and help desk support at the region.
 - 2.2. The regional USOMM help desk teams are expected to perform and render the following technical support services to the implementing sites at the region under the aegis of the RO ICT staff and Operations Teams at KMITS-SSSED:
 - i. Provide a single point of contact using various media for telephone, e-mail, SMS, voice mail, fax, internet chat, and/or other applicable forms.
 - ii. Provide a comprehensive set of interactive voice response and voice portal capabilities, providing a self-service environment that can handle the most advanced data access and update applications
 - Call center solution should be able to manage calls, queues, agent groups, teams, skills, and priorities in a universal queue.

- Able to handle web-collaboration, CRM integration, screen recording, predictive preview, and agent-less dialing.
 - Provide systems to manage calls, queues, agent groups, teams, skills, and priorities in a universal queue.
- iii. Provide inbound and outbound voice support which would include caller support, client service, client support, and technical helpdesk including live internet client care. The operations and support service must:
- Answer incoming calls without putting callers on hold or dropping calls due to inability to answer incoming requests.
 - Operate and function on a continuous basis as maybe agreed upon due to requirements or needs (e.g. 8x7, and/or on-call basis).
 - Document all queries and responses.
 - Provide the mechanism of rechanneling calls or queries to DOH, or consultation or approval mechanism from DOH experts for queries not within the general information available to the assigned staff.
 - Provide systems to manage calls, queues, agent groups, teams, skills, and priorities in a universal queue.
 - Data storage should be capable to handle data recording, voice messages, email messages, chat messages, fax, and/or other applicable forms.
 - Have a highly customizable graphical interface to view key call center metrics for queues, skills, teams, groups and more in real time.
 - Provide a browser-based interface with rich set of standard historical reports so managers can create custom reports using any report generation tool.
 - Ensure that the operations and support services be fully secured with 24/7 security.
 - Ensure uptime requirement of 99.9% and no downtime during emergencies and disasters.
- iv. Provide non-voice client support such as email, SMS, chat, fax, voice mail, and other applicable forms.
- v. Test, debug and code enhancements of the CRM/HDS system based on requirements, if needed.
- vi. Provide performance indicators to DOH for the effective monitoring and evaluation of the operations and support services.
- vii. Provide communication between the outsourced call center to the CRM/Help Desk System and its various individual system services. The implemented CRM/HDS must be able to interoperate with the outsourced call center for the USOMM operations of iClinicSys and other eHealth systems, as well as with the other aforesaid DOH information and registry systems.
- viii. Perform according to agreed performance indicators as identified by DOH-KMITS.
- ix. Assist the USOMM monitoring team and the Central Office UISHDS and/or iHOMIS Maintenance and Operations teams in the conduct of comprehensive CTIME at the implementing sites within their assigned region.
- x. Assist the USOMM monitoring and the Central Office UISHDS teams in the conduct of SICT activities to new iClinicSys implementing sites system within their assigned region.
- xi. Assist in the issuance of the regional public key infrastructure certificate according to standard operating procedures and agreed performance indicators as identified by National eHealth Technical Working Group through the DOH-KMITS.
- xii. Turn over to the DOH all documents, databases, reports and all other pertinent information on the operations and support services with transfer of knowledge on the features of the software and operations used. The DOH shall be the owner of the Infobook containing Frequently Asked Questions (FAQ) to be developed. The InfoBook must be portable that it can be migrated to another call center system.
- xiii. Elevate system implementation issues, concerns and/or problems that require system specific technical expertise from the concerned DOH Central Office UISHDS and/or iHOMIS Maintenance and Operations teams, following the standard problem management and escalation process.
3. Provide at least five (5) USOMM monitoring teams, composed of three (3) qualified and competent staff, who shall be involved in the conduct of initial onsite comprehensive CTIME activities particularly in the 43 priority provinces, in collaboration with the corresponding regional USOMM help desk team, and the DOH Central Office UISHDS and/or iHOMIS Maintenance and Operations teams, if needed. Further, the

USOMM monitoring team is expected to assist the Central Office UISHDS in the conduct of SICT activities to new iClinicSys implementing sites. The consultant is expected to hire and deploy at least 15 ICT staff for a minimum of 12 months to the DOH Central Office. The consultant is expected to coordinate with DOH-KMITS regarding selection and hiring of these required operations personnel.

- a. In addition, perform and render the following help desk and operations support services for the various information and registry systems at the to the DOH Central Office UISHDS and/or iHOMIS Maintenance and Operations teams:
- Provide inbound and outbound voice support which would include caller support, client service, client support, and technical helpdesk including live internet client care. The operations and support service must:
 - Answer incoming calls without putting callers on hold or dropping calls due to inability to answer incoming requests.
 - Operate and function on a continuous basis as maybe agreed upon due to requirements or needs (e.g. 24x7, 8x7, and/or on-call basis).
 - Document all queries and responses.
 - Provide the mechanism of rechanneling calls or queries to DOH, or consultation or approval mechanism from DOH experts for queries not within the general information available to the assigned staff.
 - Provide systems to manage calls, queues, agent groups, teams, skills, and priorities in a universal queue.
 - Data storage should be capable to handle data recording, voice messages, email messages, chat messages, fax, and/or other applicable forms.
 - Have a highly customizable graphical interface to view key call center metrics for queues, skills, teams, groups and more in real time.
 - Provide a browser-based interface with rich set of standard historical reports so managers can create custom reports using any report generation tool.
 - Ensure that the operations and support services be fully secured with 24/7 security.
 - Ensure uptime requirement of 99.9% and no downtime during emergencies and disasters.
 - Provide non-voice client support such as email, SMS, chat, fax, voice mail, and other applicable forms.
 - Provide monthly reports on DOH defined performance indicators for the effective monitoring and evaluation of the operations and support services.
 - Elevate system implementation issues, concerns and/or problems that require system specific technical expertise from the concerned DOH Central Office UISHDS and/or iHOMIS Maintenance and Operations teams, following the standard problem management and escalation process.

Expected Outputs or Deliverables

Output, (Pls. Check)	On	KP Thrust (Pls. Check)	Keyword / Label
<input type="checkbox"/> R		<input checked="" type="checkbox"/> FRP	Unified System Operations Management and Monitoring
<input checked="" type="checkbox"/> M/G		<input checked="" type="checkbox"/> Access	Unified System Operations Management and Monitoring
<input type="checkbox"/> Po		<input checked="" type="checkbox"/> SDG	eHealth for Universal Health Care
<input checked="" type="checkbox"/> S			
<input type="checkbox"/> Pr			
<input type="checkbox"/> Pl			
<input checked="" type="checkbox"/> O			

R=Research Study | MG=Manual/Guidelines (Complied Procedures, Guidelines, Standards, Training Syllabus, Modules, Reference Notes) | Po=Policy Notes/Briefs/Drafts | S=System | Pr=Program | Pl=Plan | O=Others | FRP = Financial Risk Protection | Access=Access to Quality Health Care | SDG=Sustainable Development Goals

The MINIMUM outputs or deliverables shall include the following during the Contract Execution Stage:

ACTIVITY #	SCOPE OF WORKS	DELIVERABLES
1	Develop the Project Methodology and Design	1. Inception Report

2	Develop and Implement the Customer Relationship Management/Help Desk System (CRM/HDS) for the eH4UHC such as, but not limited to the following: Philippine Health Information Exchange and its component registries, Unified Disease Registry System (UDRS), Integrated Clinic Information System (iClinicSys), Integrated Hospital Operations and Management Information System (iHOMIS), Public Key Infrastructure (PKI), Terminology Service, Online National Electronic Injury Surveillance System (ONEISS), National Health Facility Registry (NHFR), and other DOH information/application systems under the Unified Health Management Information System	2. eH4UHC System Components Assessment 3. eH4UHC premise-based CRM/Help Desk System Concept of Operation 4. eH4UHC CRM/Help Desk System Functional Design Document and Use Cases 5. eH4UHC CRM/Help Desk System Interface with the Various Information and Registry Systems <ul style="list-style-type: none"> • PHIE and its component registries • Unified Disease Registry System • Online National Electronic Injury Surveillance System • Integrated Clinic Information System • Integrated Hospital Operations and Management Information System • Public Key Infrastructure • Terminology Service • National Health Facility Registry • Other DOH information systems under the Unified Health Management Information System • DOH's IPPBX (CISCO Unified IP Phone 7945G) 6. eH4UHC CRM/Help Desk System Technical Design Document 7. Database Server or Storage Specifications Installation and Commissioning Reports 8. eH4UHC CRM/Help Desk System Standards or SW Licenses procured on behalf of DOH
3	Implement and Maintain the CRM/HDS System	9. eH4UHC CRM/Help Desk System Test Plan 10. eH4UHC CRM/Help Desk System Test Cases and Scripts 11. eH4UHC CRM/Help Desk System Test Report 12. eH4UHC CRM/Help Desk System Software Source Code and Documentation 13. eH4UHC CRM/Help Desk System Change Management & Communication Plan 14. eH4UHC CRM/Help Desk System Implementation Plan 15. eH4UHC CRM/Help Desk System Implementation Report 16. System Operations and Users' Manual 17. Quality Assurance Plan
4	Establish and Develop M&E System for the CRM/HDS System	18. M&E Capability Plan and Implementation Mechanisms for the CRM/HDS System 19. Standard M&E Tools for the CRM/HDS System 20. Training Plans and Reports to at least 2 batches of trainings/orientations with a total pax of 90
5	Conduct Coaching/Retraining, Troubleshooting, Installation, and Monitoring (CTIM) on Various Information and Registry Systems in 39 Priority Provinces	21. CTIM Capability Plan and Implementation Mechanisms 22. Standard CTIM Tools 23. Monthly System/SLA (Onsite and Offsite CTIM) Monitoring and Evaluation Logs/Reports to at least 118 hospitals and 185 RHUs/HCs/MHOs/CHOs/BHSs
6	Conduct Onsite Integrated Clinic Information System (iClinicSys) Installation, Coaching and Training	24. iClinicSys SICT education and operations delivery tools <ul style="list-style-type: none"> a. Online/eLearning Materials/Tutorials – 1000 copies and 2 e-master copies

		<table border="1"> <tr> <td></td><td>(SICT) in 326 New Implementing Sites</td><td> b. Powerpoint Presentations with Narration/Videos in External Drives – 1000 copies and 2 e-master copies 25. iClinicSys SICT logs and reports to at least 326 newly implementing sites in 11 provinces 26. Accomplishment reports of the 12 SICT staff </td></tr> <tr> <td>7</td><td>Establish and Implement Regional Unified Systems Operations Management and Monitoring (USOMM) Center</td><td> 27. USOMM Concept of Operation or Implementation Mechanism 28. SOP/Guidelines for USOMM a. Infobook and infodatabase b. Standard problem management and escalation process 29. USOMM system or help desk tools 30. Monthly accomplishment and status reports for the hired and deployed ICT staff a. 2 ICT staff per regional office b. 15 Monitoring staff </td></tr> <tr> <td>8</td><td>System Maintenance and Project Closure</td><td> 31. Progress Reports 32. End of Project/Terminal Report </td></tr> </table> <p>Standard Requirements:</p> <ul style="list-style-type: none"> Technical outputs and/or system documentations shall conform to the standards, contents, and/or requirements of the National eHealth Technical Working Group as informed through DOH – Knowledge Management and Information Technology Service (KMITS) and the eHealth Program Management Office (PMO). The Consulting Firm shall present for approval the contents of the deliverables prior to formulation. Consultant shall cover the cost of venue, participants' accommodation, board and lodging, materials/documents for workshops, training, SICT, CTIME and other similar activities conducted, including incidental and miscellaneous expenses. Travel costs of the deployed SICT/CTIME teams shall be shouldered by the consultant for the SICT and CTIME activities. All office and ICT equipment and supplies provided for the regional USOMM help desk staff shall remain the sole property of DOH once the engagement has been completed. Progress reports are reportorial requirements for monitoring the project. Progress reports shall be submitted once every month. Five (5) hard copies and five (5) soft copies in a CD/USB/ED of the deliverables shall be provided. 		(SICT) in 326 New Implementing Sites	b. Powerpoint Presentations with Narration/Videos in External Drives – 1000 copies and 2 e-master copies 25. iClinicSys SICT logs and reports to at least 326 newly implementing sites in 11 provinces 26. Accomplishment reports of the 12 SICT staff	7	Establish and Implement Regional Unified Systems Operations Management and Monitoring (USOMM) Center	27. USOMM Concept of Operation or Implementation Mechanism 28. SOP/Guidelines for USOMM a. Infobook and infodatabase b. Standard problem management and escalation process 29. USOMM system or help desk tools 30. Monthly accomplishment and status reports for the hired and deployed ICT staff a. 2 ICT staff per regional office b. 15 Monitoring staff	8	System Maintenance and Project Closure	31. Progress Reports 32. End of Project/Terminal Report
	(SICT) in 326 New Implementing Sites	b. Powerpoint Presentations with Narration/Videos in External Drives – 1000 copies and 2 e-master copies 25. iClinicSys SICT logs and reports to at least 326 newly implementing sites in 11 provinces 26. Accomplishment reports of the 12 SICT staff									
7	Establish and Implement Regional Unified Systems Operations Management and Monitoring (USOMM) Center	27. USOMM Concept of Operation or Implementation Mechanism 28. SOP/Guidelines for USOMM a. Infobook and infodatabase b. Standard problem management and escalation process 29. USOMM system or help desk tools 30. Monthly accomplishment and status reports for the hired and deployed ICT staff a. 2 ICT staff per regional office b. 15 Monitoring staff									
8	System Maintenance and Project Closure	31. Progress Reports 32. End of Project/Terminal Report									
V.	Project Duration	The maximum project duration is eighteen (18) months from the issuance of Notice to Proceed.									
VI.	Project Site	Project site will be at: Knowledge Management and Information Technology Service Department of Health San Lazaro Compound, Sta. Cruz, Manila									
VII.	Implementation Arrangement	<p>Contact: Emily Frances Lourdes A. Razal OIC-Division Chief, Systems and Software Engineering Division Knowledge Management and Information Technology Service Tel. No. 6517800 local 1931 Email: earazal@doh.gov.ph</p> <p>Crispinita A. Valdez Director IV Knowledge Management and Information Technology Service Tel. No. 6517800 local 1927 Email: cavaldez2005@yahoo.com</p> <p>A. Project Management or Contract Administration Arrangement: The Consultant shall be under the direct supervision of the KMITS-DOH through the eHealth PMO.</p> <p>B. Reporting obligations, notices, and approval process including minimum or essential reports' contents:</p> <p>a. The Consultant shall report to the Director of KMITS and the Chief of the Systems and Software Engineering through the eHealth Program Management Office – Project Manager who shall be tasked to coordinate with the National eHealth Technical Working Group (TWG) and concerned</p>									

		<p>Experts Group. Responsible persons to review and issue approval of the deliverables shall be identified by the TWG.</p> <p>b. The Consultant shall have all its outputs presented to the TWG and concerned Experts Group for approval.</p> <p>C. Ownership of outputs. All outputs of the project such as specifications, designs, reports, and other documents, materials, data and/or software developed by the Consultant for the DOH shall become and remain the property of the MHC agencies primarily of DOH, and the Consultant shall not later than upon termination or expiration of the Contract, deliver all outputs to the DOH, together with a detailed inventory thereof. The Consultant may retain a copy of outputs but use of are subject to the restrictions about future use of these outputs, documents and /or, is subject to the approval of DOH.</p> <p>D. Copyright. “The Intellectual Property Rights in all System Software and General-Purpose Software and proprietary Materials or methodologies shall remain vested in the owner of such rights.”</p> <p>E. Non-Disclosure Agreement. The Consultant shall sign a Non-Disclosure Agreement to protect <i>information</i> that are confidential and/or sensitive information in which the loss of, misuse of, or unauthorized access to or modification can adversely affect the <i>national interest of the country, conduct of the DOH/DOST/PhilHealth’s programs and as an organization</i>, or the <i>privacy</i> to which an individual is entitled.</p>
VII I.	Roles and Responsibilities	<p>1. <u>Knowledge Management and Information Technology Service – DOH and the eHealth Program Management Office shall:</u></p> <ol style="list-style-type: none"> Oversee the overall conduct of activities, as well as the crafting of required deliverables as defined and agreed upon in the Contract. Be responsible for the timely provision of all resources, access, information, and decision-making under its control which are necessary for the project and as identified in the Agreed Inception Report and/or Updated Project Plan, except where provision of such items is explicitly identified in the Contract as being the responsibility of the Consultant. Delay by the concerned partner stakeholders may result in an appropriate extension of the time for operational acceptance or accomplishment/conclusion of the project as agreed by both parties. Ensure the accuracy of all information and/or data to be supplied to the Consultant, except when otherwise expressly stated in the Contract. Assist in coordinating with and issuing instructions as may be necessary and appropriate to other government agencies for the prompt and effective implementation of the services. Ensure the accuracy of all information and/or data to be supplied to the Consultant, except when otherwise expressly stated in the Contract. Provide sufficient, properly qualified operating and technical personnel, as required by the Consultant to properly carry out the project at or before the time specified in the Terms of Reference, and/or Updated Project Plan. Designate appropriate staff to make all appropriate logistical arrangements, if necessary. Validate with the National eHealth Technical Working Group the content and quality of the submitted deliverables of the Consultant. This constitutes the first level of recommending approval. Assume primary responsibility for the final approval and acceptance of deliverables or outputs. Make prompt reviews and revision of the work produced and presented by the Consultant in the different phases of the works or services. Endorse payment of the Consultant upon presentation of the Certificate of Acceptance of the required deliverables. Prepare and process relevant issuances (i.e. department personnel order, memorandum, etc.) and other related documents. Provide venues as may be required and available for the conduct of meetings or workshop if not included in the contract. Photocopy and reproduce documentation, if necessary and not included in the contract. Provide office space as may be agreed upon for the operations or implementation of the exchange. <p>2. <u>The MITHI Health Cluster through the National eHealth Technical Working Group and the Knowledge Management and Information Technology Service – DOH shall:</u></p> <ol style="list-style-type: none"> Oversee the development, enhancement, implementation, operations and maintenance of the Unified Systems Operations Management and Monitoring for the eH4UHC and its various work components.

- b. Review, and approve recommendations and deliverables of the project, and provide support to its adoption, implementation, operational maintenance, monitoring and evaluation.
- c. Review and resolve issues, concerns and/or problems on development and implementation.
- d. Make prompt reviews and revision of the work produced and presented by the Consultant.

3. The Consultant shall:

- a. Perform the services and carry out the obligations with all assiduousness, efficiency, and economy, in accordance with generally accepted professional techniques and practices, and shall observe sound management practices, and employ appropriate advanced technology and safe methods.
- b. Conduct all activities with due care and diligence, in accordance with the Contract and Terms of Reference, and with the skill and care expected of a competent provider of the services required.
- c. Acknowledge that any failure to acquaint itself with all such data and information shall not relieve its responsibility for properly estimating the difficulty or cost of successfully performing the Contract.
- d. Be responsible for the timely provision of all resources, information, and decision making under its control that are necessary to reach a mutually agreed Updated Project Plan within the time schedule specified in the Terms of Reference. Failure to provide such resources, information, and decision making may constitute grounds for termination.
- e. Comply with all laws in force in the Philippines. The laws will include all national, provincial, municipal, or other laws that affect the performance of the Contract and are binding upon the Consultant. The Consultant shall indemnify and hold harmless the DOH from and against any and all liabilities, damages, claims, fines, penalties, and expenses of whatever nature arising or resulting from the violation of such laws by the Consultant or its personnel, including the sub-contractors and their personnel. The Consultant shall not indemnify the DOH to the extent that such liability, damage, claims, fines, penalties, and expenses were caused or contributed to by a fault of the DOH.
- f. Abide by all the terms and conditions stipulated in the project contract.
- g. Submit to the KMITS through the eHealth PMO the final materials, reports and documents specified in the contract, terms of reference, and agreed upon during negotiation.
- h. Do progress reporting as shall be agreed upon.
- i. Closely coordinate with National eHealth Technical Working Group particularly through the Systems and Software Engineering Division of DOH-KMITS technically, and with the eHealth PMO administratively for issues and concerns to ensure success of the activities.
- j. All outputs of the project such as specifications, designs, reports, and other documents, materials, developed by the Consultant for the DOH shall become and remain the property of the DOH, and the Consultant shall not later than upon termination or expiration of the Contract, deliver all outputs to the DOH, together with a detailed inventory thereof. The Consultants may retain a copy of outputs but use of are subject to the restrictions about future use of these outputs, and documents is subject to the approval of DOH.
- k. Copyright. The Intellectual Property Rights in all deliverables shall remain vested in the owner of such rights.
- l. The Consultant shall sign a Non-Disclosure Agreement to protect information that are confidential and/or sensitive information in which the loss of, misuse of, or unauthorized access to or modification can adversely affect the national interest of the country, conduct of the DOH/DOST/PhilHealth's programs and as an organization, conduct of DOH's programs, or the privacy to which an individual is entitled.
- m. For the purpose of security and confidentiality, the following are the arrangements:
 - i. The DOH and the Consultant shall each keep confidential and shall not, without the written consent of the other party to the Project divulge to any third party any documents, data, or other information of a confidential nature, furnished directly or indirectly by any of the Parties in connection with the Project; or where the Consultant is the Receiving Party, generated by the Consultant in the course of the performance of its obligations under the Project and relating to the businesses, finances, Consultants, employees, or other contacts of the DOH or the DOH's use of the System, whether such information has been furnished or generated prior to, during, or following termination of the Project.
 - ii. Data that maybe used for testing and actual operation of the system like data on patient or persons and licensing health facilities, goods, and services or other data that will encroach into the privacy of or jeopardize the interests of persons, and concerned entities or provide due advantage of third parties are considered confidential.
 - iii. The DOH shall not, without the Consultant's prior written consent, use any Confidential

		<p>Information received from the Consultant for any purpose other than the operation, maintenance and further development and/or completion of the Project. Similarly, the Consultant shall not, without the DOH's prior written consent, use any Confidential Information received from the DOH for any purpose other than those that are required for the performance of the Project.</p> <p>n. For the purpose of review and approval of documents and other outputs by the DOH, the following are the arrangements:</p> <ul style="list-style-type: none">i. The Consultant shall prepare and submit the materials or documents for the DOH's approval or review to the Director of KMITS through the eHealth PMO Project Manager.ii. The TWG shall review the outputs submitted by the Consultant within fifteen (15) working days from receipt of the documents.iii. Any part of the Project covered by or related to the documents to be approved by the DOH shall be executed only after the approval of the documents. Likewise, all documents supporting progress payment shall have to go through the same process.iv. Within fifteen (15) working days after receipt by the TWG of any documents requiring DOH's approval, the TWG shall either return one copy of the document to the Consultant with its approval endorsed on the output/document or shall notify the Consultant in writing of its disapproval of the document and the reasons for disapproval and the modifications required.v. Any document shall not be disapproved except on the grounds that the document does not comply with some specified provision of the Contract or that it is contrary to good industry practice.vi. If the DOH disapproves the document/output, the Consultant shall modify the document/output and resubmit it for the end-users approval. If the end-users approve the output for modification(s), the Consultant shall make the required modification(s), and the document shall then be deemed to have been approved unless such modification as agreed upon has not been done.vii. If any dispute or difference occurs between the DOH and the Consultant in connection with or arising out of the disapproval by the end-users of any outputs and/or any modification(s) to an output that cannot be settled between the parties within a reasonable period, then, such dispute or difference may be referred to the heads of the end-users offices and the responsible Consultant's Adjudicator for determination.viii. The end-users approval, with or without modification of the document/output/material furnished by the Consultant, shall not relieve the Consultant of any responsibility or liability imposed upon it by any provisions of the Contract except to the extent that any subsequent failure results from modifications required by the National eHealth Technical Working Group or inaccurate information furnished in writing to the Consultant by or on behalf of the DOH.o. The Consultant shall cover the cost of venue, participants' accommodation, board and lodging, materials/documents for workshops, training, SICT, CTIME and other similar activities, including incidental and miscellaneous expenses. Travel costs shall be shouldered by the consultant for the SICT and CTIME activities.p. The Consultant shall turnover all office and ICT equipment and supplies provided for the regional USOMM help desk staff to the ROs through DOH-KMITS once the engagement has been completed.										
IX.	Qualification of Consultant	<table><tr><td colspan="2">Qualifications of Consultant: Consulting Firm</td></tr><tr><td colspan="2">Minimum Qualifications:</td></tr><tr><td>1. Expertise required</td><td>Professional experiences in business strategizing and various ICT services such as software or application system development/enhancement/maintenance, and implementation/scale-up of online systems, IT infrastructure deployment, capacity building and change management, including procurement, supervision and management services of similar nature, complexity, and magnitude.</td></tr><tr><td>2. Minimum number of years of experience</td><td>Preferably at least 2 years</td></tr><tr><td>3. Minimum number of projects undertaken /managed of similar nature</td><td>2 successful projects of similar nature and magnitude managed. Similar nature and magnitude refer to managed projects involving software or application system development/enhancement/maintenance, and implementation/scale-up of online systems, IT infrastructure deployment, capacity building and change management</td></tr></table>	Qualifications of Consultant: Consulting Firm		Minimum Qualifications:		1. Expertise required	Professional experiences in business strategizing and various ICT services such as software or application system development/enhancement/maintenance, and implementation/scale-up of online systems, IT infrastructure deployment, capacity building and change management, including procurement, supervision and management services of similar nature, complexity, and magnitude.	2. Minimum number of years of experience	Preferably at least 2 years	3. Minimum number of projects undertaken /managed of similar nature	2 successful projects of similar nature and magnitude managed. Similar nature and magnitude refer to managed projects involving software or application system development/enhancement/maintenance, and implementation/scale-up of online systems, IT infrastructure deployment, capacity building and change management
Qualifications of Consultant: Consulting Firm												
Minimum Qualifications:												
1. Expertise required	Professional experiences in business strategizing and various ICT services such as software or application system development/enhancement/maintenance, and implementation/scale-up of online systems, IT infrastructure deployment, capacity building and change management, including procurement, supervision and management services of similar nature, complexity, and magnitude.											
2. Minimum number of years of experience	Preferably at least 2 years											
3. Minimum number of projects undertaken /managed of similar nature	2 successful projects of similar nature and magnitude managed. Similar nature and magnitude refer to managed projects involving software or application system development/enhancement/maintenance, and implementation/scale-up of online systems, IT infrastructure deployment, capacity building and change management											

			preferably with a government agency.																								
		<p>Key Personnel:</p> <ul style="list-style-type: none">• The production team should be composed of highly technical staff involved or has experience in software/system enhancement/maintenance and implementation/expansion, database and network rehabilitation and management including operations, supervision, and management services. Specific expertise required is on systems operations development, management, and monitoring.• The team should be multidisciplinary but may not necessarily be hired for the whole duration of the project. <table><tr><th>Key Staff</th><th>Educational Qualification</th><th>Experience</th><th>Training</th></tr><tr><td>Project Manager</td><td>With a bachelor's degree preferably with postgraduate degree related to Business, Economics, Applied Mathematics, Engineering, Computer Science, Information Technology /Informatics Information Engineering/ Information or other related course</td><td>Preferably at least 2-3 years of professional experience in IT project management with expertise on system development to implementation & maintenance</td><td>Preferably at least 32 hours of IT or Info Systems Project management</td></tr><tr><td>Information Systems Analysts/ Programmers</td><td>Bachelor's degree or postgraduate degree in business, computer science, information technology informatics, MIS, Applied Mathematics and related course</td><td>At least 18 months of professional experience in system analysis and design/development, programming, system implementation; with programming knowledge and skills on PHP Scripting Language, C# or Java programming, and Oracle database or SQL</td><td>16 hours relevant training</td></tr><tr><td>Computer Operator</td><td>Bachelor's degree or postgraduate degree in business, computer science, informatics, MIS or related course</td><td>At least 18 months of professional experience in application systems operations and deployment; With technical knowledge and skills in Windows 2008, Solaris, networking and database management</td><td>4 hours relevant training</td></tr><tr><td>Data Statistician</td><td>Bachelor's degree in Statistics, applied Math, economics, nursing or other related course;</td><td>At least 2 years professional experience on data analytics and statistical management</td><td>With 8 hours of relevant training on data analytics and statistics</td></tr><tr><td>Project Assistant</td><td>Bachelor's degree in Business Administration, Management or any relevant discipline</td><td>At least 2 years of professional experience in administrative and financial management</td><td>With 8 hours relevant training</td></tr></table> <p>Note:</p> <ul style="list-style-type: none">- Reduction in the number is feasible subject to review and evaluation of the Consultant's proposal, as long as the objectives of the Terms of Reference are realized.- Number can increase depending on the Consultant's strategy or approach to the project, within the approved budget contract.		Key Staff	Educational Qualification	Experience	Training	Project Manager	With a bachelor's degree preferably with postgraduate degree related to Business, Economics, Applied Mathematics, Engineering, Computer Science, Information Technology /Informatics Information Engineering/ Information or other related course	Preferably at least 2-3 years of professional experience in IT project management with expertise on system development to implementation & maintenance	Preferably at least 32 hours of IT or Info Systems Project management	Information Systems Analysts/ Programmers	Bachelor's degree or postgraduate degree in business, computer science, information technology informatics, MIS, Applied Mathematics and related course	At least 18 months of professional experience in system analysis and design/development, programming, system implementation; with programming knowledge and skills on PHP Scripting Language, C# or Java programming, and Oracle database or SQL	16 hours relevant training	Computer Operator	Bachelor's degree or postgraduate degree in business, computer science, informatics, MIS or related course	At least 18 months of professional experience in application systems operations and deployment; With technical knowledge and skills in Windows 2008, Solaris, networking and database management	4 hours relevant training	Data Statistician	Bachelor's degree in Statistics, applied Math, economics, nursing or other related course;	At least 2 years professional experience on data analytics and statistical management	With 8 hours of relevant training on data analytics and statistics	Project Assistant	Bachelor's degree in Business Administration, Management or any relevant discipline	At least 2 years of professional experience in administrative and financial management	With 8 hours relevant training
Key Staff	Educational Qualification	Experience	Training																								
Project Manager	With a bachelor's degree preferably with postgraduate degree related to Business, Economics, Applied Mathematics, Engineering, Computer Science, Information Technology /Informatics Information Engineering/ Information or other related course	Preferably at least 2-3 years of professional experience in IT project management with expertise on system development to implementation & maintenance	Preferably at least 32 hours of IT or Info Systems Project management																								
Information Systems Analysts/ Programmers	Bachelor's degree or postgraduate degree in business, computer science, information technology informatics, MIS, Applied Mathematics and related course	At least 18 months of professional experience in system analysis and design/development, programming, system implementation; with programming knowledge and skills on PHP Scripting Language, C# or Java programming, and Oracle database or SQL	16 hours relevant training																								
Computer Operator	Bachelor's degree or postgraduate degree in business, computer science, informatics, MIS or related course	At least 18 months of professional experience in application systems operations and deployment; With technical knowledge and skills in Windows 2008, Solaris, networking and database management	4 hours relevant training																								
Data Statistician	Bachelor's degree in Statistics, applied Math, economics, nursing or other related course;	At least 2 years professional experience on data analytics and statistical management	With 8 hours of relevant training on data analytics and statistics																								
Project Assistant	Bachelor's degree in Business Administration, Management or any relevant discipline	At least 2 years of professional experience in administrative and financial management	With 8 hours relevant training																								
X.	Short Listing Criteria	Criteria and Rating System for Short-Listing are as follows: <div><div>a. Applicable Experience</div><div>1. Work similar to the Project</div><div>> 5 projects (25%)</div></div> <div><div>40%</div><div>25%</div></div>																									

		<p>3-4 projects (23%) 2 projects (20%)</p> <p>2. Work experience related to the Project 15%</p> <p>≥ 5 projects (15%) 3-4 projects (13%) 2 projects (10%)</p> <p>b. Qualification of Personnel 40%</p> <p>1. Education 15%</p> <p>Graduate degree (15%) Bachelor's degree (12%)</p> <p>2. Experience 15%</p> <p>≥ 5 years (15%) 3-4 years (13%) 2 years (10%)</p> <p>3. Relevant Training 10%</p> <p>≥ No. of hours of required training (10%) < No. of hours of required experience(0)</p> <p>c. Current Workload 20%</p> <p>(No. of workload with equivalent rate)</p> <p>≥ 3 projects (5%) 2 projects (10%) < 2 projects (20%)</p> <p style="text-align: right;">----- 100%</p>																											
XI.	Technical Evaluation Criteria	<p>1. Qualification of Key Personnel to be Assigned to the Job – 25%</p> <table border="1"> <tr> <td>a</td><td>Education Graduate degree (10%) Bachelor's degree (8%)</td><td>10</td></tr> <tr> <td>b</td><td>Experience ≥ 5 years (10%) 3-4 years (8%) 2 years (5%)</td><td>10</td></tr> <tr> <td>c</td><td>Training ≥ No. of hours of required training (5%) < No. of hours of required experience(0)</td><td>5</td></tr> <tr> <td></td><td>Total Grade</td><td>25%</td></tr> </table> <p>2. Experience and Capability of Consulting Firm – 25%</p> <table border="1"> <tr> <td>a</td><td>Experience Similar to the Project ≥ 5 projects (20%) 3-4 projects (18%) 2 projects (15%)</td><td>20</td></tr> <tr> <td>b</td><td>Experience Related to the Project ≥ 5 projects (5%) 3-4 projects (4%) 2 projects (3%)</td><td>5</td></tr> <tr> <td></td><td>Total Grade</td><td>25%</td></tr> </table> <p>3. Plan of Approach and Methodology – 50%</p> <table border="1"> <tr> <td>a</td><td>Clarity and Simplicity</td><td>5</td></tr> <tr> <td>b</td><td>Feasibility</td><td>5</td></tr> </table>	a	Education Graduate degree (10%) Bachelor's degree (8%)	10	b	Experience ≥ 5 years (10%) 3-4 years (8%) 2 years (5%)	10	c	Training ≥ No. of hours of required training (5%) < No. of hours of required experience(0)	5		Total Grade	25%	a	Experience Similar to the Project ≥ 5 projects (20%) 3-4 projects (18%) 2 projects (15%)	20	b	Experience Related to the Project ≥ 5 projects (5%) 3-4 projects (4%) 2 projects (3%)	5		Total Grade	25%	a	Clarity and Simplicity	5	b	Feasibility	5
a	Education Graduate degree (10%) Bachelor's degree (8%)	10																											
b	Experience ≥ 5 years (10%) 3-4 years (8%) 2 years (5%)	10																											
c	Training ≥ No. of hours of required training (5%) < No. of hours of required experience(0)	5																											
	Total Grade	25%																											
a	Experience Similar to the Project ≥ 5 projects (20%) 3-4 projects (18%) 2 projects (15%)	20																											
b	Experience Related to the Project ≥ 5 projects (5%) 3-4 projects (4%) 2 projects (3%)	5																											
	Total Grade	25%																											
a	Clarity and Simplicity	5																											
b	Feasibility	5																											

			<table><tr><td>c</td><td>Innovativeness</td><td>5</td></tr><tr><td>d</td><td>Comprehensiveness and completeness, thoroughness or adequacy</td><td>10</td></tr><tr><td>e</td><td>Quality and interpretation of project requirements, problems and risks</td><td>10</td></tr><tr><td>f</td><td>Sustainability</td><td>5</td></tr><tr><td>g</td><td>Work plan adequacy, completeness, viability, workability</td><td>10</td></tr><tr><td></td><td>Total Grade</td><td>50%</td></tr></table>	c	Innovativeness	5	d	Comprehensiveness and completeness, thoroughness or adequacy	10	e	Quality and interpretation of project requirements, problems and risks	10	f	Sustainability	5	g	Work plan adequacy, completeness, viability, workability	10		Total Grade	50%	
c	Innovativeness	5																				
d	Comprehensiveness and completeness, thoroughness or adequacy	10																				
e	Quality and interpretation of project requirements, problems and risks	10																				
f	Sustainability	5																				
g	Work plan adequacy, completeness, viability, workability	10																				
	Total Grade	50%																				
		*** The minimum score required to pass the technical evaluation is 70 points.																				
XII.	Proposed Terms of Payment	<table><tr><th>PAYMENT #</th><th>DELIVERABLES</th><th>PERCENTAGE</th></tr><tr><td>1</td><td>Upon submission and acceptance of the following: 1. Inception Report</td><td>15%</td></tr><tr><td>2</td><td>Upon submission and acceptance of the following: 2. Monthly Progress Report(s) 3. eH4UHC System Components Assessment 4. eH4UHC premise-based CRM/Help Desk System Concept of Operation 5. eH4UHC CRM/Help Desk System Functional Design Document and Use Cases 6. eH4UHC CRM/Help Desk System Interface with the Various Information and Registry Systems a. PHIE and its component registries b. UDRS/ONEISS c. iClinicSys d. iHOMIS e. PKI f. Terminology Service g. NHFR h. Other DOH information systems under the Unified Health Management Information System i. DOH’s IPPBX (CISCO Unified IP Phone 7945G)</td><td>10%</td></tr><tr><td>3</td><td>Upon submission and acceptance of the following: 7. Monthly Progress Report(s) 8. eH4UHC CRM/Help Desk System Technical Design Document 9. Database Server or Storage Specifications Installation and Commissioning Reports 10. eH4UHC CRM/Help Desk System Standards or SW Licenses procured on behalf of DOH</td><td>10%</td></tr><tr><td>4</td><td>Upon submission and acceptance of the following: 11. Monthly Progress Report(s) 12. eH4UHC CRM/Help Desk System Test Plan 13. eH4UHC CRM/Help Desk System Test Cases and Scripts 14. eH4UHC CRM/Help Desk System Test Report 15. eH4UHC CRM/Help Desk System Software Source Code and Documentation 16. eH4UHC CRM/Help Desk System Change Management & Communication Plan</td><td>10%</td></tr><tr><td>5</td><td>Upon submission and acceptance of the following: 17. Monthly Progress Report(s) 18. eH4UHC CRM/Help Desk System Implementation Plan 19. eH4UHC CRM/Help Desk System Implementation Report 20. System Operations and Users’ Manual 21. Quality Assurance Plan</td><td>10%</td></tr></table>	PAYMENT #	DELIVERABLES	PERCENTAGE	1	Upon submission and acceptance of the following: 1. Inception Report	15%	2	Upon submission and acceptance of the following: 2. Monthly Progress Report(s) 3. eH4UHC System Components Assessment 4. eH4UHC premise-based CRM/Help Desk System Concept of Operation 5. eH4UHC CRM/Help Desk System Functional Design Document and Use Cases 6. eH4UHC CRM/Help Desk System Interface with the Various Information and Registry Systems a. PHIE and its component registries b. UDRS/ONEISS c. iClinicSys d. iHOMIS e. PKI f. Terminology Service g. NHFR h. Other DOH information systems under the Unified Health Management Information System i. DOH’s IPPBX (CISCO Unified IP Phone 7945G)	10%	3	Upon submission and acceptance of the following: 7. Monthly Progress Report(s) 8. eH4UHC CRM/Help Desk System Technical Design Document 9. Database Server or Storage Specifications Installation and Commissioning Reports 10. eH4UHC CRM/Help Desk System Standards or SW Licenses procured on behalf of DOH	10%	4	Upon submission and acceptance of the following: 11. Monthly Progress Report(s) 12. eH4UHC CRM/Help Desk System Test Plan 13. eH4UHC CRM/Help Desk System Test Cases and Scripts 14. eH4UHC CRM/Help Desk System Test Report 15. eH4UHC CRM/Help Desk System Software Source Code and Documentation 16. eH4UHC CRM/Help Desk System Change Management & Communication Plan	10%	5	Upon submission and acceptance of the following: 17. Monthly Progress Report(s) 18. eH4UHC CRM/Help Desk System Implementation Plan 19. eH4UHC CRM/Help Desk System Implementation Report 20. System Operations and Users’ Manual 21. Quality Assurance Plan	10%		
PAYMENT #	DELIVERABLES	PERCENTAGE																				
1	Upon submission and acceptance of the following: 1. Inception Report	15%																				
2	Upon submission and acceptance of the following: 2. Monthly Progress Report(s) 3. eH4UHC System Components Assessment 4. eH4UHC premise-based CRM/Help Desk System Concept of Operation 5. eH4UHC CRM/Help Desk System Functional Design Document and Use Cases 6. eH4UHC CRM/Help Desk System Interface with the Various Information and Registry Systems a. PHIE and its component registries b. UDRS/ONEISS c. iClinicSys d. iHOMIS e. PKI f. Terminology Service g. NHFR h. Other DOH information systems under the Unified Health Management Information System i. DOH’s IPPBX (CISCO Unified IP Phone 7945G)	10%																				
3	Upon submission and acceptance of the following: 7. Monthly Progress Report(s) 8. eH4UHC CRM/Help Desk System Technical Design Document 9. Database Server or Storage Specifications Installation and Commissioning Reports 10. eH4UHC CRM/Help Desk System Standards or SW Licenses procured on behalf of DOH	10%																				
4	Upon submission and acceptance of the following: 11. Monthly Progress Report(s) 12. eH4UHC CRM/Help Desk System Test Plan 13. eH4UHC CRM/Help Desk System Test Cases and Scripts 14. eH4UHC CRM/Help Desk System Test Report 15. eH4UHC CRM/Help Desk System Software Source Code and Documentation 16. eH4UHC CRM/Help Desk System Change Management & Communication Plan	10%																				
5	Upon submission and acceptance of the following: 17. Monthly Progress Report(s) 18. eH4UHC CRM/Help Desk System Implementation Plan 19. eH4UHC CRM/Help Desk System Implementation Report 20. System Operations and Users’ Manual 21. Quality Assurance Plan	10%																				

		<table> <tr> <td>6</td><td>Upon submission and acceptance of the following: 22.Monthly Progress Report(s) 23.M&E Capability Plan and Implementation Mechanisms for the CRM/HDS System 24.Standard M&E Tools for the CRM/HDS System 25.Training Plans and Reports to at least 2 batches of trainings/orientations with a total pax of 90</td><td>10%</td></tr> <tr> <td>7</td><td>Upon submission and acceptance of the following: 26. Monthly Progress Report(s) 27. CTIM Capability Plan and Implementation Mechanisms 28. Standard CTIM Tools 29. Monthly System/SLA (Onsite and Offsite CTIM) Monitoring and Evaluation Logs/Reports to at least 118 hospitals and 185 RHUs/HCs/MHOs/CHOs/BHSs</td><td>10%</td></tr> <tr> <td>8</td><td>Upon submission and acceptance of the following: 30. Monthly Progress Report(s) 31. iClinicSys SICT education and operations delivery tools a. Online/eLearning Materials/Tutorials – 1000 copies and 2 e-master copies b. Powerpoint Presentations with Narration/Videos in External Drives – 1000 copies and 2 e-master copies 32. iClinicSys SICT logs and reports to at least 326 newly implementing sites in 11 provinces 33. Accomplishment reports of the 12 SICT staff</td><td>15%</td></tr> <tr> <td>9</td><td>Upon submission and acceptance of the following: 34.Monthly Progress Report(s) 35.USOMM Concept of Operation or Implementation Mechanism 36.SOP/Guidelines for USOMM a. Infobook and infodatabase b. Standard problem management and escalation process 37. USOMM system or help desk tools 38.Monthly accomplishment and status reports for the hired and deployed ICT staff a. 2 ICT staff per regional office b. 15 Monitoring staff 39.Monthly accomplishment and status reports 40.End of Project/Terminal Report</td><td>10%</td></tr> <tr> <td></td><td>TOTAL</td><td>100%</td></tr> </table>	6	Upon submission and acceptance of the following: 22.Monthly Progress Report(s) 23.M&E Capability Plan and Implementation Mechanisms for the CRM/HDS System 24.Standard M&E Tools for the CRM/HDS System 25.Training Plans and Reports to at least 2 batches of trainings/orientations with a total pax of 90	10%	7	Upon submission and acceptance of the following: 26. Monthly Progress Report(s) 27. CTIM Capability Plan and Implementation Mechanisms 28. Standard CTIM Tools 29. Monthly System/SLA (Onsite and Offsite CTIM) Monitoring and Evaluation Logs/Reports to at least 118 hospitals and 185 RHUs/HCs/MHOs/CHOs/BHSs	10%	8	Upon submission and acceptance of the following: 30. Monthly Progress Report(s) 31. iClinicSys SICT education and operations delivery tools a. Online/eLearning Materials/Tutorials – 1000 copies and 2 e-master copies b. Powerpoint Presentations with Narration/Videos in External Drives – 1000 copies and 2 e-master copies 32. iClinicSys SICT logs and reports to at least 326 newly implementing sites in 11 provinces 33. Accomplishment reports of the 12 SICT staff	15%	9	Upon submission and acceptance of the following: 34.Monthly Progress Report(s) 35.USOMM Concept of Operation or Implementation Mechanism 36.SOP/Guidelines for USOMM a. Infobook and infodatabase b. Standard problem management and escalation process 37. USOMM system or help desk tools 38.Monthly accomplishment and status reports for the hired and deployed ICT staff a. 2 ICT staff per regional office b. 15 Monitoring staff 39.Monthly accomplishment and status reports 40.End of Project/Terminal Report	10%		TOTAL	100%
6	Upon submission and acceptance of the following: 22.Monthly Progress Report(s) 23.M&E Capability Plan and Implementation Mechanisms for the CRM/HDS System 24.Standard M&E Tools for the CRM/HDS System 25.Training Plans and Reports to at least 2 batches of trainings/orientations with a total pax of 90	10%															
7	Upon submission and acceptance of the following: 26. Monthly Progress Report(s) 27. CTIM Capability Plan and Implementation Mechanisms 28. Standard CTIM Tools 29. Monthly System/SLA (Onsite and Offsite CTIM) Monitoring and Evaluation Logs/Reports to at least 118 hospitals and 185 RHUs/HCs/MHOs/CHOs/BHSs	10%															
8	Upon submission and acceptance of the following: 30. Monthly Progress Report(s) 31. iClinicSys SICT education and operations delivery tools a. Online/eLearning Materials/Tutorials – 1000 copies and 2 e-master copies b. Powerpoint Presentations with Narration/Videos in External Drives – 1000 copies and 2 e-master copies 32. iClinicSys SICT logs and reports to at least 326 newly implementing sites in 11 provinces 33. Accomplishment reports of the 12 SICT staff	15%															
9	Upon submission and acceptance of the following: 34.Monthly Progress Report(s) 35.USOMM Concept of Operation or Implementation Mechanism 36.SOP/Guidelines for USOMM a. Infobook and infodatabase b. Standard problem management and escalation process 37. USOMM system or help desk tools 38.Monthly accomplishment and status reports for the hired and deployed ICT staff a. 2 ICT staff per regional office b. 15 Monitoring staff 39.Monthly accomplishment and status reports 40.End of Project/Terminal Report	10%															
	TOTAL	100%															
XII I.	Approved Budget	The financial proposal shall not exceed the Approved Budget for the Contract of Thirty Eight Million Four Hundred Forty Seven Thousand Two Hundred Pesos (Php 38,447,200.00) inclusive of taxes and management fee for PS-DBM. Those exceeding the ABC shall be automatically rejected. The Consultant will shoulder the venue, food, and materials (if applicable), including incidental and miscellaneous expenses of all meetings and special activities arranged with key stakeholders.															
XI V.	Evaluation Procedure	Quality Cost Based Evaluation, Technical : 70%; Financial: 30% Minimum Technical score is 70%															
XV .	Justification (if recommending negotiated contract)																
<p>This is to certify that the technical assistance specified in this TOR is included in the TA Agenda submitted by this Office.</p> <p>Approved by: _____ CRISPINITA A. VALDEZ, CESO III Director IV Knowledge Management and Information Technology Service</p>																	

ANNEX A: WORK COMPONENTS DESCRIPTION

1. Work Component: Integrated Clinic Information System (iClinicSys)

- 1.1. iClinicSys is an electronic medical record (EMR) and health information system (HIS) developed by the DOH for rural health units/health centers or clinics (RHUs/HCs). As an EMR, it can: a) capture health data about an individual patient such as past medical histories, vital signs, diagnosis, results of examinations like laboratory results, among others, as an individual seeks services in the RHU/HCs, and b) provide information to health care providers for decision support system, and other information relevant to the management and operations of the RHU/HC.
- 1.2. To date, iClinicSys has been harmonized with national health data reporting on injury, unified disease registries, maternal and neonatal care services and mortality cases, national stocks (drugs, medicines and supplies) reporting system, and field health services programs on maternal care, family planning, child care, tuberculosis, schistosomiasis, filariasis, malaria, environmental health, natality, morbidity, and mortality; Watching Over Mothers and Babies (WOMB), Maternal and Neonatal Death Reporting System (MNDRS), membership verification of PhilHealth and Pantawid Pamilyang Pilipino Program. The requirements of Primary Care Benefits 1 and 2 of PhilHealth are being included and harmonized in the system. Further, the requirements of the Philippine Integrated Disease Surveillance Reporting System (PIDSRS) are also being incorporated.
- 1.3. Moreover, iClinicSys operates both in offline and online versions. For offline version, a localized database is maintained and the data has to be transmitted to the Health Data Warehouse every week or month, depending on the availability of internet connection. Since data is also transmitted even if an offline version is used, there is a central health data warehouse that holds all the data. At present, the DOH, PhilHealth and DOST have agreed on a common platform for the establishment of a central health data warehouse which will eventually be hosted in the DOST.

2. Work Component: Unified Service and Help Desk

- The unified service and help desk is a unified approach to ensure that project management, help desk/call center, system troubleshooting, database management, network management, training, and technical support are available to support the PHIE and its components, National Unified Disease Registry System (UDRS), Integrated Clinic Information System (iClinicSys), iHOMIS, Terminology Service (Terminology Asset Management), Public Key Infrastructure (PKI), Online National Electronic Injury Surveillance System, and other DOH information systems under the Unified Health Management Information System.

A. ONSITE SYSTEM INSTALLATION, COACHING AND TRAINING (SICT) SITES				
Facility Name	Region Name	Province Name	City/Municipality Name	Health Facility Type
ANGELES CITY HEALTH OFFICE	REGION 3	PAMPANGA	ANGELES CITY	CITY HEALTH OFFICE
ANGELES RURAL HEALTH UNIT I	REGION 3	PAMPANGA	ANGELES CITY	RURAL HEALTH UNIT
ANGELES RURAL HEALTH UNIT II	REGION 3	PAMPANGA	ANGELES CITY	RURAL HEALTH UNIT
ANGELES RURAL HEALTH UNIT IV	REGION 3	PAMPANGA	ANGELES CITY	RURAL HEALTH UNIT
ANGELES RURAL HEALTH UNIT V	REGION 3	PAMPANGA	ANGELES CITY	RURAL HEALTH UNIT
ANGELES RURAL HEALTH UNIT VI	REGION 3	PAMPANGA	ANGELES CITY	RURAL HEALTH UNIT
APALIT RURAL HEALTH UNIT I	REGION 3	PAMPANGA	APALIT	RURAL HEALTH UNIT
APALIT RURAL HEALTH UNIT II	REGION 3	PAMPANGA	APALIT	RURAL HEALTH UNIT
ARAYAT RURAL HEALTH UNIT I	REGION 3	PAMPANGA	ARAYAT	RURAL HEALTH UNIT
ARAYAT RURAL HEALTH UNIT II	REGION 3	PAMPANGA	ARAYAT	RURAL HEALTH UNIT
ARAYAT RURAL HEALTH UNIT III	REGION 3	PAMPANGA	ARAYAT	RURAL HEALTH UNIT
BALIBAGO RURAL HEALTH UNIT	REGION 3	PAMPANGA	ANGELES CITY	RURAL HEALTH UNIT
CANDABA RURAL HEALTH UNIT I	REGION 3	PAMPANGA	CANDABA	RURAL HEALTH UNIT
CANDABA RURAL HEALTH UNIT II	REGION 3	PAMPANGA	CANDABA	RURAL HEALTH UNIT
CANDABA RURAL HEALTH UNIT III	REGION 3	PAMPANGA	CANDABA	RURAL HEALTH UNIT
CITY OF SAN FERNANDO (CAPITAL) RURAL HEALTH UNIT I	REGION 3	PAMPANGA	CITY OF SAN FERNANDO (CAPITAL)	RURAL HEALTH UNIT
CITY OF SAN FERNANDO (CAPITAL) RURAL HEALTH UNIT II	REGION 3	PAMPANGA	CITY OF SAN FERNANDO (CAPITAL)	RURAL HEALTH UNIT
CITY OF SAN FERNANDO (CAPITAL) RURAL HEALTH UNIT III	REGION 3	PAMPANGA	CITY OF SAN FERNANDO (CAPITAL)	RURAL HEALTH UNIT

CITY OF SAN FERNANDO (CAPITAL) RURAL HEALTH UNIT IV	REGION 3	PAMPANGA	CITY OF SAN FERNANDO (CAPITAL)	RURAL HEALTH UNIT
GUAGUA RURAL HEALTH UNIT I	REGION 3	PAMPANGA	GUAGUA	RURAL HEALTH UNIT
GUAGUA RURAL HEALTH UNIT II	REGION 3	PAMPANGA	GUAGUA	RURAL HEALTH UNIT
GUAGUA RURAL HEALTH UNIT III	REGION 3	PAMPANGA	GUAGUA	RURAL HEALTH UNIT
LOURDES NORTH WEST RURAL HEALTH UNIT	REGION 3	PAMPANGA	ANGELES CITY	RURAL HEALTH UNIT
LOURDES SUR EAST RURAL HEALTH UNIT	REGION 3	PAMPANGA	ANGELES CITY	RURAL HEALTH UNIT
MABALACAT CITY HEALTH OFFICE	REGION 3	PAMPANGA	MABALACAT	CITY HEALTH OFFICE
MABALACAT RURAL HEALTH UNIT I	REGION 3	PAMPANGA	MABALACAT	RURAL HEALTH UNIT
MABALACAT RURAL HEALTH UNIT II	REGION 3	PAMPANGA	MABALACAT	RURAL HEALTH UNIT
MABALACAT RURAL HEALTH UNIT III	REGION 3	PAMPANGA	MABALACAT	RURAL HEALTH UNIT
MACABEBE RURAL HEALTH UNIT I	REGION 3	PAMPANGA	MACABEBE	RURAL HEALTH UNIT
MACABEBE RURAL HEALTH UNIT II	REGION 3	PAMPANGA	MACABEBE	RURAL HEALTH UNIT
MAGALANG RURAL HEALTH UNIT I	REGION 3	PAMPANGA	MAGALANG	RURAL HEALTH UNIT
MAGALANG RURAL HEALTH UNIT II	REGION 3	PAMPANGA	MAGALANG	RURAL HEALTH UNIT
MASANTOL RURAL HEALTH UNIT I	REGION 3	PAMPANGA	MASANTOL	RURAL HEALTH UNIT
MASANTOL RURAL HEALTH UNIT II	REGION 3	PAMPANGA	MASANTOL	RURAL HEALTH UNIT
MEXICO RURAL HEALTH UNIT I	REGION 3	PAMPANGA	MEXICO	RURAL HEALTH UNIT
MEXICO RURAL HEALTH UNIT II	REGION 3	PAMPANGA	MEXICO	RURAL HEALTH UNIT
MEXICO RURAL HEALTH UNIT III	REGION 3	PAMPANGA	MEXICO	RURAL HEALTH UNIT
MEXICO RURAL HEALTH UNIT IV	REGION 3	PAMPANGA	MEXICO	RURAL HEALTH UNIT
PAMPANGA PROVINCIAL HEALTH OFFICE	REGION 3	PAMPANGA		PROVINCIAL HEALTH OFFICE

PLAZANG LUMA RURAL HEALTH UNIT I	REGION 3	PAMPANGA	ARAYAT	RURAL HEALTH UNIT
PORAC RURAL HEALTH UNIT I	REGION 3	PAMPANGA	PORAC	RURAL HEALTH UNIT
PORAC RURAL HEALTH UNIT II	REGION 3	PAMPANGA	PORAC	RURAL HEALTH UNIT
SAN FERNANDO CITY HEALTH OFFICE	REGION 3	PAMPANGA	SAN FERNANDO CITY	CITY HEALTH OFFICE
SAN LUIS RURAL HEALTH UNIT I	REGION 3	PAMPANGA	SAN LUIS	RURAL HEALTH UNIT
SAN LUIS RURAL HEALTH UNIT II	REGION 3	PAMPANGA	SAN LUIS	RURAL HEALTH UNIT
SAN SIMON RURAL HEALTH UNIT	REGION 3	PAMPANGA	SAN SIMON	RURAL HEALTH UNIT
SANTA ANA RURAL HEALTH UNIT	REGION 3	PAMPANGA	SANTA ANA	RURAL HEALTH UNIT
SANTA RITA RURAL HEALTH UNIT	REGION 3	PAMPANGA	SANTA RITA	RURAL HEALTH UNIT
SANTO DOMINGO HEALTH CENTER RURAL HEALTH UNIT I	REGION 3	PAMPANGA	MEXICO	RURAL HEALTH UNIT
SANTO TOMAS RURAL HEALTH UNIT	REGION 3	PAMPANGA	SANTO TOMAS	RURAL HEALTH UNIT
SASMUAN (SEXMOAN) RURAL HEALTH UNIT	REGION 3	PAMPANGA	SASMUAN (SEXMOAN)	RURAL HEALTH UNIT
BANICAIN RURAL HEALTH UNIT	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
BARRETTO RURAL HEALTH UNIT	REGION 3	ZAMBALES		RURAL HEALTH UNIT
BOTOLAN RURAL HEALTH UNIT I	REGION 3	ZAMBALES	BOTOLAN	RURAL HEALTH UNIT
BOTOLAN RURAL HEALTH UNIT II	REGION 3	ZAMBALES	BOTOLAN	RURAL HEALTH UNIT
CABANGAN RURAL HEALTH UNIT	REGION 3	ZAMBALES	CABANGAN	RURAL HEALTH UNIT
CANDELARIA RURAL HEALTH UNIT	REGION 3	ZAMBALES	CANDELARIA	RURAL HEALTH UNIT
CASTILLEJOS RURAL HEALTH UNIT	REGION 3	ZAMBALES	CASTILLEJOS	RURAL HEALTH UNIT
EAST BAJAC BAJAC HEALTH CENTER	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
EAST TAPINAC RURAL HEALTH UNIT	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
GORDON HEIGHTS RURAL HEALTH UNIT	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT

IBA RURAL HEALTH UNIT & FAMILY PLANNING	REGION 3	ZAMBALES	IBA (CAPITAL)	RURAL HEALTH UNIT
KAL'0604 HEALTH CENTER	REGION 3	ZAMBALES		RURAL HEALTH UNIT
KALAKLAN HEALTH CENTER	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
KALALAKE RURAL HEALTH UNIT	REGION 3	ZAMBALES		RURAL HEALTH UNIT
MABAYUAN HEALTH CENTER	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
MASINLOC RURAL HEALTH UNIT	REGION 3	ZAMBALES	MASINLOC	RURAL HEALTH UNIT
NEW ASINAN HEALTH CENTER	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
NEW BANICAIN HEALTH CENTER	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
NEW CABALAN HEALTH CENTER	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
NEW ILALIM RURAL HEALTH UNIT	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
NEW KABABAE HEALTH CENTER	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
NEW KALALAKE HEALTH CENTER	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
OLD CABALAN HEALTH CENTER	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
OLONGAPO CITY HEALTH OFFICE	REGION 3	ZAMBALES	OLONGAPO CITY	CITY HEALTH OFFICE
PAG-ASA RURAL HEALTH UNIT	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
PALAUIG RURAL HEALTH UNIT	REGION 3	ZAMBALES	PALAUIG	RURAL HEALTH UNIT
SAN ANTONIO MUNICIPAL HEALTH OFFICE	REGION 3	ZAMBALES	SAN ANTONIO	MUNICIPAL HEALTH OFFICE
SAN FELIPE RURAL HEALTH UNIT	REGION 3	ZAMBALES	SAN MARCELINO	RURAL HEALTH UNIT
SAN MARCELINO HEALTH CENTER	REGION 3	ZAMBALES	SAN MARCELINO	RURAL HEALTH UNIT
SAN NARCISO RURAL HEALTH UNIT	REGION 3	ZAMBALES	SAN NARCISO	RURAL HEALTH UNIT
SANTA CRUZ RURAL HEALTH UNIT I	REGION 3	ZAMBALES	SANTA CRUZ	RURAL HEALTH UNIT
SANTA CRUZ RURAL HEALTH UNIT II	REGION 3	ZAMBALES	SANTA CRUZ	RURAL HEALTH UNIT

SANTA RITA RURAL HEALTH UNIT	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
SUBIC RURAL HEALTH UNIT II	REGION 3	ZAMBALES	SUBIC	RURAL HEALTH UNIT
WEST BAJAC-BAJAC RURAL HEALTH UNIT	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
WEST TAPINAC RURAL HEALTH UNIT	REGION 3	ZAMBALES	OLONGAPO CITY	RURAL HEALTH UNIT
BACO RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	BACO	RURAL HEALTH UNIT
BANSUD RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	BANSUD	RURAL HEALTH UNIT
BONGABONG RURAL HEALTH UNIT-NORTH	REGION 4B	ORIENTAL MINDORO	BONGABONG	RURAL HEALTH UNIT
BONGABONG RURAL HEALTH UNIT-SOUTH	REGION 4B	ORIENTAL MINDORO	BONGABONG	RURAL HEALTH UNIT
BULALACAO RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	BULALACAO (SAN PEDRO)	RURAL HEALTH UNIT
CALAPAN CITY HEALTH - NORTH SECTION	REGION 4B	ORIENTAL MINDORO	CITY OF CALAPAN (CAPITAL)	RURAL HEALTH UNIT
CALAPAN CITY HEALTH OFFICE	REGION 4B	ORIENTAL MINDORO	CITY OF CALAPAN (CAPITAL)	RURAL HEALTH UNIT
CITY HEALTH & SANITATION DEPARTMENT - SOUTH	REGION 4B	ORIENTAL MINDORO	CITY OF CALAPAN (CAPITAL)	RURAL HEALTH UNIT
GLORIA RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	GLORIA	RURAL HEALTH UNIT
MANSALAY RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	MANSALAY	RURAL HEALTH UNIT
NAUJAN RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	NAUJAN	RURAL HEALTH UNIT
NAUJAN RURAL HEALTH UNIT EAST	REGION 4B	ORIENTAL MINDORO	NAUJAN	RURAL HEALTH UNIT
NAUJAN RURAL HEALTH UNIT WEST	REGION 4B	ORIENTAL MINDORO	NAUJAN	RURAL HEALTH UNIT
NAUJAN SOUTH	REGION 4B	ORIENTAL MINDORO	NAUJAN	RURAL HEALTH UNIT
ORIENTAL MINDORO PROVINCIAL HEALTH OFFICE	REGION 4B	ORIENTAL MINDORO		PROVINCIAL HEALTH OFFICE
PINAMALAYAN RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	PINAMALAYAN	RURAL HEALTH UNIT
POLA RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	POLA	RURAL HEALTH UNIT

PUERTO GALERA RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	PUERTO GALERA	RURAL HEALTH UNIT
ROXAS RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	ROXAS	RURAL HEALTH UNIT
SAN TEODORO RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	SAN TEODORO	RURAL HEALTH UNIT
SOCORRO RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	SOCORRO	RURAL HEALTH UNIT
VICTORIA RURAL HEALTH UNIT	REGION 4B	ORIENTAL MINDORO	VICTORIA	RURAL HEALTH UNIT
CATARMAN RURAL HEALTH UNIT	REGION 10	CAMIGUIN	CATARMAN	RURAL HEALTH UNIT
GUINSILIBAN RURAL HEALTH UNIT	REGION 10	CAMIGUIN	GUINSILIBAN	RURAL HEALTH UNIT
MAHINOG RURAL HEALTH UNIT	REGION 10	CAMIGUIN	MAHINOG	RURAL HEALTH UNIT
MAMBAJAO RURAL HEALTH UNIT	REGION 10	CAMIGUIN	MAMBAJAO (CAPITAL)	RURAL HEALTH UNIT
SAGAY RURAL HEALTH UNIT	REGION 10	CAMIGUIN	SAGAY	RURAL HEALTH UNIT
ALEGRIA MUNICIPAL HEALTH OFFICE	CARAGA	SURIGAO DEL NORTE	ALEGRIA	RURAL HEALTH UNIT
BACUAG RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	BACUAG	RURAL HEALTH UNIT
BURGOS RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	BURGOS	RURAL HEALTH UNIT
CAGDIANAO BARANGAY HEALTH STATION	CARAGA	SURIGAO DEL NORTE	CLAVER	Barangay Health Station
CLAVER RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	CLAVER	RURAL HEALTH UNIT
DAPA RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	DAPA	RURAL HEALTH UNIT
DEL CARMEN RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	DEL CARMEN	RURAL HEALTH UNIT
GENERAL LUNA RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	GENERAL LUNA	RURAL HEALTH UNIT
GIGAQUIT RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	GIGAQUIT	RURAL HEALTH UNIT
LORETO RURAL HEALTH UNIT AND FAMILY PLANNING CENTER	CARAGA	SURIGAO DEL NORTE	SURIGAO CITY (CAPITAL)	RURAL HEALTH UNIT
LUNA DISTRICT BIRTHING HOME AND TB DOTS CENTER	CARAGA	SURIGAO DEL NORTE	SURIGAO CITY (CAPITAL)	RURAL HEALTH UNIT
MAINIT RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	MAINIT	RURAL HEALTH UNIT

MALIMONO RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	MALIMONO	RURAL HEALTH UNIT
PILAR RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	PILAR	RURAL HEALTH UNIT
PLACER RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	PLACER	RURAL HEALTH UNIT
PROVINCIAL HEALTH TEAM OFFICE - SURIGAO DEL NORTE	CARAGA	SURIGAO DEL NORTE	SURIGAO CITY (CAPITAL)	PROVINCIAL HEALTH TEAM OFFICE
SAN BENITO RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	SAN BENITO	RURAL HEALTH UNIT
SAN FRANCISCO RURAL HEALTH UNIT AND BIRTHING FACILITY	CARAGA	SURIGAO DEL NORTE	SAN FRANCISCO (ANAO-AON)	RURAL HEALTH UNIT
SAN ISIDRO RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	SAN ISIDRO	RURAL HEALTH UNIT
SAN JOSE RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	SURIGAO CITY (CAPITAL)	RURAL HEALTH UNIT
SAN JUAN DISTRICT HEALTH OFFICE	CARAGA	SURIGAO DEL NORTE	SURIGAO CITY (CAPITAL)	RURAL HEALTH UNIT
SANTA MONICA RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	SANTA MONICA (SAPAO)	RURAL HEALTH UNIT
SISON RURAL HEALTH UNIT & FAMILY PLANNING CENTER	CARAGA	SURIGAO DEL NORTE	SISON	RURAL HEALTH UNIT
SOCORRO RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	SOCORRO	RURAL HEALTH UNIT
SURIGAO CITY HEALTH OFFICE	CARAGA	SURIGAO DEL NORTE	SURIGAO CITY (CAPITAL)	RURAL HEALTH UNIT
SURIGAO DEL NORTE PROVINCIAL HEALTH OFFICE	CARAGA	SURIGAO DEL NORTE	SURIGAO CITY (CAPITAL)	PROVINCIAL HEALTH OFFICE
TAFT DISTRICT HEALTH OFFICE	CARAGA	SURIGAO DEL NORTE	SURIGAO CITY (CAPITAL)	RURAL HEALTH UNIT
TAGANA-AN RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	TAGANA-AN	RURAL HEALTH UNIT
TUBOD RURAL HEALTH UNIT	CARAGA	SURIGAO DEL NORTE	TUBOD	RURAL HEALTH UNIT
WASHINGTON DISTRICT HEALTH CENTER	CARAGA	SURIGAO DEL NORTE	SURIGAO CITY (CAPITAL)	MAIN HEALTH CENTER
ANAHAWAN RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	ANAHAWAN	RURAL HEALTH UNIT
BONTOC RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	BONTOC	RURAL HEALTH UNIT
HINUNANGAN RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	HINUNANGAN	RURAL HEALTH UNIT

HINUNDAYAN RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	HINUNDAYAN	RURAL HEALTH UNIT
LIBAGON RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	LIBAGON	RURAL HEALTH UNIT
LILOAN RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	LILOAN	RURAL HEALTH UNIT
MAASIN CITY HEALTH OFFICE I	REGION 8	SOUTHERN LEYTE	CITY OF MAASIN (CAPITAL)	RURAL HEALTH UNIT
MAASIN CITY HEALTH OFFICE III	REGION 8	SOUTHERN LEYTE	CITY OF MAASIN (CAPITAL)	RURAL HEALTH UNIT
MAASIN CITY HEALTH UNIT II	REGION 8	SOUTHERN LEYTE	CITY OF MAASIN (CAPITAL)	CITY HEALTH OFFICE
MACROHON RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	MACROHON	RURAL HEALTH UNIT
MALITBOG RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	MALITBOG	RURAL HEALTH UNIT
PADRE BURGOS RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	PADRE BURGOS	RURAL HEALTH UNIT
PINTUYAN RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	PINTUYAN	RURAL HEALTH UNIT
SAINT BERNARD RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	SAINT BERNARD	RURAL HEALTH UNIT
SAN FRANCISCO RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	SAN FRANCISCO	RURAL HEALTH UNIT
SAN JUAN RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	SAN JUAN (CABALIAN)	RURAL HEALTH UNIT
SAN RICARDO RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	SAN RICARDO	RURAL HEALTH UNIT
SILAGO RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	SILAGO	RURAL HEALTH UNIT
SOGOD RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	SOGOD	RURAL HEALTH UNIT
SOUTHERN LEYTE PROVINCIAL HEALTH OFFICE	REGION 8	SOUTHERN LEYTE		RURAL HEALTH UNIT
TOMAS OPPUS RURAL HEALTH UNIT	REGION 8	SOUTHERN LEYTE	TOMAS OPPUS	RURAL HEALTH UNIT
KIAMBA RURAL HEALTH UNIT	REGION XII (SOCCSKSARGEN)	SARANGANI	KIAMBA	RURAL HEALTH UNIT
MALUNGON RURAL HEALTH UNIT	REGION XII (SOCCSKSARGEN)	SARANGANI	MALUNGON	RURAL HEALTH UNIT

GLAN RURAL HEALTH UNIT	REGION XII (SOCCSKSARGEN)	SARANGANI	GLAN	RURAL HEALTH UNIT
MAITUM RURAL HEALTH UNIT	REGION XII (SOCCSKSARGEN)	SARANGANI	MAITUM	RURAL HEALTH UNIT
ALABEL RURAL HEALTH UNIT	REGION XII (SOCCSKSARGEN)	SARANGANI	ALABEL	RURAL HEALTH UNIT
MALAPATAN RURAL HEALTH UNIT	REGION XII (SOCCSKSARGEN)	SARANGANI	MALAPATAN	RURAL HEALTH UNIT
MAASIM RURAL HEALTH UNIT	REGION XII (SOCCSKSARGEN)	SARANGANI	MAASIM	RURAL HEALTH UNIT
ALCANTARA RURAL HEALTH UNIT	REGION 7	CEBU	ALCANTARA	RURAL HEALTH UNIT
ALEGRIA RURAL HEALTH UNIT	REGION 7	CEBU	ALEGRIA	RURAL HEALTH UNIT
ALOGUINSAN RURAL HEALTH UNIT	REGION 7	CEBU	ALOGUINSAN	RURAL HEALTH UNIT
BADIAN RURAL HEALTH UNIT	REGION 7	CEBU	BADIAN	RURAL HEALTH UNIT
BAGAY LYING-IN CLINIC	REGION 7	CEBU	DAANBANTAYAN	RURAL HEALTH UNIT
BALAMBAN RURAL HEALTH UNIT I	REGION 7	CEBU	BALAMBAN	RURAL HEALTH UNIT
BALAMBAN RURAL HEALTH UNIT II	REGION 7	CEBU	BALAMBAN	RURAL HEALTH UNIT
BANTAYAN RURAL HEALTH UNIT I	REGION 7	CEBU	BANTAYAN	RURAL HEALTH UNIT
BANTAYAN RURAL HEALTH UNIT II	REGION 7	CEBU	BANTAYAN	RURAL HEALTH UNIT
BARILI RURAL HEALTH UNIT I	REGION 7	CEBU	BARILI	RURAL HEALTH UNIT
BARILI RURAL HEALTH UNIT II	REGION 7	CEBU	BARILI	RURAL HEALTH UNIT
BOLJOON RURAL HEALTH UNIT	REGION 7	CEBU	BOLJOON	RURAL HEALTH UNIT
BORBON RURAL HEALTH UNIT	REGION 7	CEBU	BORBON	RURAL HEALTH UNIT
CARCAR RURAL HEALTH UNIT I	REGION 7	CEBU	CARCAR	RURAL HEALTH UNIT

CARCAR RURAL HEALTH UNIT II	REGION 7	CEBU	CARCAR	RURAL HEALTH UNIT
CARMEN RURAL HEALTH UNIT	REGION 7	CEBU	CARMEN	RURAL HEALTH UNIT
CATMON RURAL HEALTH UNIT	REGION 7	CEBU	CATMON	RURAL HEALTH UNIT
CEBU CITY	REGION 7	CEBU	CEBU CITY (CAPITAL)	RURAL HEALTH UNIT
CEBU CITY HEALTH DEPARTMENT	REGION 7	CEBU	CEBU CITY (Capital)	City Health Office
CEBU CITY NORTH	REGION 7	CEBU	CEBU CITY (CAPITAL)	
COMPOSTELA RURAL HEALTH UNIT	REGION 7	CEBU	COMPOSTELA	RURAL HEALTH UNIT
CONSOLACION RURAL HEALTH UNIT	REGION 7	CEBU	CONSOLACION	RURAL HEALTH UNIT
DAANBANTAYAN RURAL HEALTH UNIT I	REGION 7	CEBU	DAANBANTAYAN	RURAL HEALTH UNIT
DAANBANTAYAN RURAL HEALTH UNIT II	REGION 7	CEBU	DAANBANTAYAN	RURAL HEALTH UNIT
DALAGUETE RURAL HEALTH UNIT I	REGION 7	CEBU	DALAGUETE	RURAL HEALTH UNIT
DALAGUETE RURAL HEALTH UNIT II	REGION 7	CEBU	DALAGUETE	RURAL HEALTH UNIT
DUMANJUG RURAL HEALTH UNIT	REGION 7	CEBU	DUMANJUG	RURAL HEALTH UNIT
GINATILAN RURAL HEALTH UNIT	REGION 7	CEBU	GINATILAN	RURAL HEALTH UNIT
GUADALUPE HEALTH CENTER	REGION 7	CEBU	CEBU CITY (CAPITAL)	RURAL HEALTH UNIT
KINAWAHAN RURAL HEALTH UNIT II	REGION 7	CEBU	SAN REMIGIO	RURAL HEALTH UNIT
LAPU-LAPU CITY HEALTH OFFICE	REGION 7	CEBU	LAPU-LAPU CITY	CITY HEALTH OFFICE
LILOAN RURAL HEALTH UNIT	REGION 7	CEBU	LILOAN	RURAL HEALTH UNIT
LUCA RURAL HEALTH UNIT III	REGION 7	CEBU	BALAMBAN	RURAL HEALTH UNIT
LUZ HEALTH CENTER	REGION 7	CEBU	CEBU CITY (CAPITAL)	RURAL HEALTH UNIT
MABOLO HEALTH CENTER	REGION 7	CEBU	MABOLO	RURAL HEALTH UNIT

MADRIDEJOS RURAL HEALTH UNIT	REGION 7	CEBU	MADRIDEJOS	RURAL HEALTH UNIT
MALABUYOC RURAL HEALTH UNIT	REGION 7	CEBU	MALABUYOC	RURAL HEALTH UNIT
MANDAUE CITY HEALTH OFFICE	REGION 7	CEBU	MANDAUE CITY	CITY HEALTH OFFICE
MEDELLIN RURAL HEALTH UNIT	REGION 7	CEBU	MEDELLIN	RURAL HEALTH UNIT
MINGLANILLA RURAL HEALTH UNIT I	REGION 7	CEBU	MINGLANILLA	RURAL HEALTH UNIT
MINGLANILLA RURAL HEALTH UNIT II	REGION 7	CEBU	MINGLANILLA	RURAL HEALTH UNIT
MOALBOAL RURAL HEALTH UNIT	REGION 7	CEBU	MOALBOAL	RURAL HEALTH UNIT
NAGA CITY HEALTH OFFICE	REGION 7	CEBU	NAGA	RURAL HEALTH UNIT
OSLOB RURAL HEALTH UNIT	REGION 7	CEBU	OSLOB	RURAL HEALTH UNIT
PANLAAN BARANGAY HEALTH STATION	REGION 7	CEBU	DUMANJUG	RURAL HEALTH UNIT
PASIL HEALTH CENTER	REGION 7	CEBU	CEBU CITY (CAPITAL)	RURAL HEALTH UNIT
PILAR RURAL HEALTH UNIT	REGION 7	CEBU	PILAR	RURAL HEALTH UNIT
PORO RURAL HEALTH UNIT	REGION 7	CEBU	PORO	RURAL HEALTH UNIT
RONDA RURAL HEALTH UNIT	REGION 7	CEBU	RONDA	RURAL HEALTH UNIT
SAMBOAN RURAL HEALTH UNIT	REGION 7	CEBU	SAMBOAN	RURAL HEALTH UNIT
SAN FRANCISCO RURAL HEALTH UNIT	REGION 7	CEBU	SAN FRANCISCO	RURAL HEALTH UNIT
SANTA FE MAIN HEALTH CENTER	REGION 7	CEBU	SANTA FE	RURAL HEALTH UNIT
SANTANDER RURAL HEALTH UNIT	REGION 7	CEBU	SANTANDER	RURAL HEALTH UNIT
SIBONGA RURAL HEALTH UNIT	REGION 7	CEBU	SIBONGA	RURAL HEALTH UNIT
SOGOD RURAL HEALTH UNIT	REGION 7	CEBU	SOGOD	RURAL HEALTH UNIT
SUDLON II HEALTH CENTER	REGION 7	CEBU	CEBU CITY (CAPITAL)	RURAL HEALTH UNIT
TABOGON RURAL HEALTH UNIT	REGION 7	CEBU	TABOGON	RURAL HEALTH UNIT

TABUELAN RURAL HEALTH UNIT	REGION 7	CEBU	TABUELAN	RURAL HEALTH UNIT
TALAMBAN HEALTH CENTER	REGION 7	CEBU	CEBU CITY (CAPITAL)	RURAL HEALTH UNIT
TALISAY RURAL HEALTH UNIT I	REGION 7	CEBU	CITY OF TALISAY	RURAL HEALTH UNIT
TALISAY RURAL HEALTH UNIT II	REGION 7	CEBU	CITY OF TALISAY	RURAL HEALTH UNIT
TALISAY RURAL HEALTH UNIT III	REGION 7	CEBU	CITY OF TALISAY	RURAL HEALTH UNIT
TOLEDO CITY HEALTH DEPARTMENT	REGION 7	CEBU	TOLEDO CITY	RURAL HEALTH UNIT
TUBURAN RURAL HEALTH UNIT I	REGION 7	CEBU	TUBURAN	RURAL HEALTH UNIT
TUBURAN RURAL HEALTH UNIT II	REGION 7	CEBU	TUBURAN	RURAL HEALTH UNIT
TUDELA RURAL HEALTH UNIT	REGION 7	CEBU	TUDELA	RURAL HEALTH UNIT
VICENTE M. MENDIOLA MEMORIAL CLINIC	REGION 7	CEBU		RURAL HEALTH UNIT
ALBURQUERQUE RURAL HEALTH UNIT	REGION 7	BOHOL	ALBURQUERQUE	RURAL HEALTH UNIT
ALICIA RURAL HEALTH UNIT	REGION 7	BOHOL	ALICIA	RURAL HEALTH UNIT
ANDA RURAL HEALTH UNIT	REGION 7	BOHOL	ANDA	RURAL HEALTH UNIT
ANTEQUERA RURAL HEALTH UNIT	REGION 7	BOHOL	ANTEQUERA	RURAL HEALTH UNIT
BACLAYON RURAL HEALTH UNIT	REGION 7	BOHOL	BACLAYON	RURAL HEALTH UNIT
BALILIHAN RURAL HEALTH UNIT	REGION 7	BOHOL	BALILIHAN	RURAL HEALTH UNIT
BATUAN RURAL HEALTH UNIT	REGION 7	BOHOL	BATUAN	RURAL HEALTH UNIT
BIEN UNIDO RURAL HEALTH UNIT	REGION 7	BOHOL	BIEN UNIDO	RURAL HEALTH UNIT
BILAR RURAL HEALTH UNIT	REGION 7	BOHOL	BILAR	RURAL HEALTH UNIT
BUENAVISTA RURAL HEALTH UNIT	REGION 7	BOHOL	BUENAVISTA	RURAL HEALTH UNIT
CALAPE RURAL HEALTH UNIT	REGION 7	BOHOL	CALAPE	RURAL HEALTH UNIT
CANDIJAY RURAL HEALTH UNIT	REGION 7	BOHOL	CANDIJAY	RURAL HEALTH UNIT

CARMEN RURAL HEALTH UNIT	REGION 7	BOHOL	CARMEN	RURAL HEALTH UNIT
CATIGBIAN - MAIN HEALTH CENTER AND LYING IN	REGION 7	BOHOL	CATIGBIAN	RURAL HEALTH UNIT
CLARIN RURAL HEALTH UNIT	REGION 7	BOHOL	CLARIN	RURAL HEALTH UNIT
CORELLA RURAL HEALTH UNIT	REGION 7	BOHOL	CORELLA	RURAL HEALTH UNIT
CORTES RURAL HEALTH UNIT	REGION 7	BOHOL	CORTES	RURAL HEALTH UNIT
DAGOHOY RURAL HEALTH UNIT	REGION 7	BOHOL	DAGOHOY	RURAL HEALTH UNIT
DANAO RURAL HEALTH UNIT & FAMILY PLANNING CLINIC	REGION 7	BOHOL	DANAO	RURAL HEALTH UNIT
DAUIS RURAL HEALTH UNIT	REGION 7	BOHOL	DAUIS	RURAL HEALTH UNIT
DIMIAO RURAL HEALTH UNIT	REGION 7	BOHOL	DIMIAO	RURAL HEALTH UNIT
DUERO MUNICIPAL HEALTH OFFICE NOTE	REGION 7	BOHOL	DUERO	MUNICIPAL HEALTH OFFICE
GARCIA HERNANDEZ MUNICIPAL HEALTH OFFICE	REGION 7	BOHOL	GARCIA HERNANDEZ	RURAL HEALTH UNIT
GUINDULMAN RURAL HEALTH UNIT	REGION 7	BOHOL	GUINDULMAN	RURAL HEALTH UNIT
INABANGA RURAL HEALTH UNIT I	REGION 7	BOHOL	INABANGA	RURAL HEALTH UNIT
INABANGA RURAL HEALTH UNIT II	REGION 7	BOHOL	INABANGA	RURAL HEALTH UNIT
JAGNA MUNICIPAL HEALTH OFFICE I	REGION 7	BOHOL	JAGNA	MUNICIPAL HEALTH OFFICE
JAGNA RURAL HEALTH UNIT II	REGION 7	BOHOL	JAGNA	RURAL HEALTH UNIT
JETAFAE RURAL HEALTH UNIT	REGION 7	BOHOL	JETAFAE	RURAL HEALTH UNIT
LILA RURAL HEALTH UNIT	REGION 7	BOHOL	LILA	RURAL HEALTH UNIT
LOAY RURAL HEALTH UNIT	REGION 7	BOHOL	LOAY	RURAL HEALTH UNIT
LOBOC RURAL HEALTH UNIT	REGION 7	BOHOL	LOBOC	RURAL HEALTH UNIT
LOON RURAL HEALTH UNIT I	REGION 7	BOHOL	LOON	RURAL HEALTH UNIT
LOON RURAL HEALTH UNIT II	REGION 7	BOHOL	LOON	RURAL HEALTH UNIT

MABINI RURAL HEALTH UNIT	REGION 7	BOHOL	MABINI	RURAL HEALTH UNIT
MACAAS RURAL HEALTH UNIT II	REGION 7	BOHOL	TUBIGON	RURAL HEALTH UNIT
MARIBOJOC RURAL HEALTH UNIT	REGION 7	BOHOL	MARIBOJOC	RURAL HEALTH UNIT
PANGLAO RURAL HEALTH UNIT	REGION 7	BOHOL	PANGLAO	RURAL HEALTH UNIT
PILAR RURAL HEALTH UNIT	REGION 7	BOHOL	PILAR	RURAL HEALTH UNIT
PRES. CARLOS GARCIA MUNICIPAL HEALTH OFFICE	REGION 7	BOHOL	PRES. CARLOS P. GARCIA (PITOGO)	MUNICIPAL HEALTH OFFICE
SAGBAYAN (BORJA) RURAL HEALTH UNIT	REGION 7	BOHOL	SAGBAYAN (BORJA)	RURAL HEALTH UNIT
SAN ISIDRO RURAL HEALTH UNIT	REGION 7	BOHOL	SAN ISIDRO	RURAL HEALTH UNIT
SAN MIGUEL MUNICIPAL HEALTH OFFICE	REGION 7	BOHOL	SAN MIGUEL	MUNICIPAL HEALTH OFFICE
SEVILLA RURAL HEALTH UNIT	REGION 7	BOHOL	SEVILLA	RURAL HEALTH UNIT
SIERRA BULLONES RURAL HEALTH UNIT	REGION 7	BOHOL	SIERRA BULLONES	RURAL HEALTH UNIT
SIKATUNA RURAL HEALTH UNIT	REGION 7	BOHOL	SIKATUNA	RURAL HEALTH UNIT
TAGBILARAN CITY HEALTH OFFICE	REGION 7	BOHOL	TAGBILARAN CITY	CITY HEALTH OFFICE
TALIBON RURAL HEALTH UNIT	REGION 7	BOHOL	TALIBON	RURAL HEALTH UNIT
TRINIDAD MUNICIPAL HEALTH OFFICE	REGION 7	BOHOL	TRINIDAD	MUNICIPAL HEALTH OFFICE
TUBIGON RURAL HEALTH UNIT	REGION 7	BOHOL	TUBIGON	RURAL HEALTH UNIT
UBAY RURAL HEALTH UNIT I	REGION 7	BOHOL	UBAY	RURAL HEALTH UNIT
UBAY RURAL HEALTH UNIT II	REGION 7	BOHOL	UBAY	RURAL HEALTH UNIT
VALENCIA MUNICIPAL HEALTH OFFICE	REGION 7	BOHOL	VALENCIA	MUNICIPAL HEALTH OFFICE
TINGLAYAN RURAL HEALTH UNIT	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	TINGLAYAN	Rural Health Unit

TABUK RURAL HEALTH UNIT II	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	TABUK (Capital)	Rural Health Unit
PASIL RURAL HEALTH UNIT	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	PASIL	Rural Health Unit
RIZAL (LIWAN) RURAL HEALTH UNIT	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	RIZAL (LIWAN)	Rural Health Unit
BALBALAN RURAL HEALTH UNIT	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	BALBALAN	Rural Health Unit
TANUDAN RURAL HEALTH UNIT	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	TANUDAN	Rural Health Unit
LUBUAGAN RURAL HEALTH UNIT	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	LUBUAGAN	Rural Health Unit
PINUKPUK RURAL HEALTH UNIT I	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	PINUKPUK	Rural Health Unit
PINUKPUK RURAL HEALTH UNIT III	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	PINUKPUK	Rural Health Unit
TABUK RURAL HEALTH UNIT I	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	TABUK (Capital)	Rural Health Unit
TABUK RURAL HEALTH UNIT III	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	TABUK (Capital)	Rural Health Unit

PINUKPUK RURAL HEALTH UNIT II	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	PINUKPUK	Rural Health Unit
PINUKPUK JUNCTION RURAL HEALTH UNIT	CORDILLERA ADMINISTRATIVE REGION (CAR)	KALINGA	PINUKPUK	Rural Health Unit
LUGUS RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
PATA RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
TAPUL RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
PARANG RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
TONGKIL RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
SIASI RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
PANGUTARAN RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
HADJI PANGLIMA TAHIL (BANGAS) RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
INDANAN RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
MAIMBUNG RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
KALINGALAN CALUANG RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
OMAR RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
JOLO RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
PANGLIMA ESTINO RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
PANDAMI RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
LUUK RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
TALIPAO RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT

PATIKUL RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
ALU LAYAG RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
PANDAN NIOG RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
SU-UH RURAL HEALTH UNIT	ARMM	SULU	-	RURAL HEALTH UNIT
			TOTAL	326

B. ONSITE COACHING, TROUBLESHOOTING, INSTALLATION, MONITORING, AND EVALUATION (CTIME) SITES				
REGION	PROVINCE	FACILITY	TYPE OF FACILITY	PROGRAM
CAR	APAYAO	CONNER DISTRICT HOSPITAL	HOSPITAL	iHOMIS
CAR	APAYAO	FAR NORTH LUZON GENERAL HOSPITAL AND TRAINING CENTER	HOSPITAL	iHOMIS
CAR	APAYAO	AMMA JADSAC DISTRICT HOSPITAL	HOSPITAL	UDRS
CAR	APAYAO	APAYAO DISTRICT HOSPITAL	HOSPITAL	UDRS
CAR	APAYAO	APAYAO PROVINCIAL HOSPITAL	HOSPITAL	UDRS
CAR	BENGUET	MANKAYAN RURAL HEALTH UNIT	RHU	iClinicSys
CAR	BENGUET	BAGUIO GENERAL HOSPITAL AND MEDICAL CENTER	HOSPITAL	UDRS
CAR	BENGUET	NOTRE DAME DE CHARTRES HOSPITAL	HOSPITAL	UDRS
1	ILOCOS NORTE	BANGUI DISTRICT HOSPITAL	HOSPITAL	iHOMIS
1	ILOCOS NORTE	DINGRAS DISTRICT HOSPITAL	HOSPITAL	iHOMIS
1	ILOCOS NORTE	GOV. ROQUE B. ABLAN, SR. MEMORIAL HOSPITAL	HOSPITAL	iHOMIS
1	ILOCOS NORTE	MARIANO MARCOS MEMORIAL HOSPITAL AND MEDICAL CENTER	HOSPITAL	iHOMIS
1	ILOCOS SUR	RABARA CLINIC AND HOSPITAL	HOSPITAL	UDRS
1	ILOCOS SUR	SALCEDO MEDICARE COMMUNITY HOSPITAL (ILOCOS SUR DISTRICT HOSPITAL - SALCEDO)	HOSPITAL	UDRS
1	ILOCOS SUR	TAGUDIN GENERAL HOSPITAL AND CAPILLARIASIS CENTER (ILOCOS SUR DISTRICT HOSPITAL - TAGUDIN)	HOSPITAL	UDRS
1	PANGASINAN	URBIZTONDO RURAL HEALTH UNIT	RHU	iClinicSys
1	PANGASINAN	REGION 1 MEDICAL CENTER	HOSPITAL	iHOMIS

1	PANGASINAN	BLESSED FAMILY DOCTORS GENERAL HOSPITAL	HOSPITAL	UDRS
1	PANGASINAN	DEL CARMEN MEDICAL CLINIC AND HOSPITAL	HOSPITAL	UDRS
1	PANGASINAN	SPECIALIST GROUP HOSPITAL AND TRAUMA CENTER	HOSPITAL	UDRS
2	CAGAYAN	ALFONSO PONCE ENRILE MEMORIAL HOSPITAL	HOSPITAL	UDRS
2	CAGAYAN	NORTHERN CAGAYAN DISTRICT HOSPITAL	HOSPITAL	UDRS
2	ISABELA	SAN MATEO RURAL HEALTH UNIT	RHU	iClinicSys
2	ISABELA	DIVILICAN RURAL HEALTH UNIT	RHU	iClinicSys
2	ISABELA	SOUTHERN ISABELA GENERAL HOSPITAL	HOSPITAL	iHOMIS
2	ISABELA	ADVENTIST HOSPITAL SANTIAGO CITY, INC.	HOSPITAL	UDRS
2	ISABELA	DR. JANET TUMOLVA-LUSUNG MEDICAL CLINIC AND LYING-IN	HOSPITAL	UDRS
2	ISABELA	DUMLAO HOSPITAL	HOSPITAL	UDRS
2	ISABELA	MANUEL A. ROXAS DISTRICT HOSPITAL	HOSPITAL	UDRS
2	ISABELA	PROSPERO BELLO INTEGRATED COMMUNITY HOSPITAL (FORMER JONES MEDICARE COMMUNITY HOSPITAL)	HOSPITAL	UDRS
2	NUEVA VIZCAYA	KAYAPA RURAL HEALTH UNIT	RHU	iClinicSys
2	NUEVA VIZCAYA	DUPAX DEL NORTE RURAL HEALTH UNIT	RHU	iClinicSys
2	NUEVA VIZCAYA	VETERAN'S REGIONAL HOSPITAL	HOSPITAL	iHOMIS
2	QUIRINO	MADDELA RURAL HEALTH UNIT	RHU	iClinicSys
2	QUIRINO	ALICIA BARANGAY HEALTH STATION	BHS	iClinicSys
2	QUIRINO	CABARROGUIS RURAL HEALTH UNIT	RHU	iClinicSys
2	QUIRINO	NAGTIPUNAN MUNICIPAL HEALTH OFFICE	MHO	iClinicSys
3	AURORA	AURORA MEMORIAL HOSPITAL	HOSPITAL	UDRS
3	PAMPANGA	MAGALANG RURAL HEALTH UNIT I	RHU	iClinicSys
3	PAMPANGA	MACABEBE RURAL HEALTH UNIT I	RHU	iClinicSys
3	PAMPANGA	GUAGUA RURAL HEALTH UNIT II	RHU	iClinicSys
3	PAMPANGA	DR. ANDRES J. LUCIANO DISTRICT HOSPITAL	HOSPITAL	iHOMIS
3	PAMPANGA	JOSE B. LINGAD MEMORIAL AND REGIONAL HOSPITAL	HOSPITAL	iHOMIS
3	PAMPANGA	MABALACAT DISTRICT HOSPITAL	HOSPITAL	iHOMIS
3	PAMPANGA	DIOSDADO MACAPAGAL PROVINCIAL HOSPITAL	HOSPITAL	iHOMIS
3	PAMPANGA	DR. WILFREDO G. CORTES HOSPITAL INC.	HOSPITAL	UDRS

3	PAMPANGA	V.L. MAKABALI MEMORIAL HOSPITAL, INC.	HOSPITAL	UDRS
3	ZAMBALES	CANDELARIA RURAL HEALTH UNIT	RHU	iClinicSys
3	ZAMBALES	CABANGAN RURAL HEALTH UNIT	RHU	iClinicSys
3	ZAMBALES	JAMES L. GORDON MEMORIAL HOSPITAL	HOSPITAL	UDRS
4A	CAVITE	GENERAL EMILIO AGUINALDO RURAL HEALTH UNIT	RHU	iClinicSys
4A	CAVITE	MENDEZ (MENDEZ-NUÑEZ) RURAL HEALTH UNIT	RHU	iClinicSys
4A	CAVITE	GENERAL TRIAS RURAL HEALTH UNIT	RHU	iClinicSys
4A	CAVITE	TANZA RURAL HEALTH UNIT	RHU	iClinicSys
4A	CAVITE	BULIHAN RURAL HEALTH UNIT	RHU	iClinicSys
4A	CAVITE	PASONG KAWAYAN I BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	PINAGTIPUNAN BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	PASONG CAMACHILE I BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	SAN FRANCISCO BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	SAN JUAN II BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	BUCAL BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	JULUGAN VII BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	JULUGAN VIII BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	BIWAS BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	JULUGAN IV BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	JULUGAN V BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	BIGA BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	PUNTA I BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	JULUGAN VI BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	PARADAHAN I BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	TRES CRUSES BARANGAY HEALTH STATION	BHS	iClinicSys
4A	CAVITE	PARADAHAN II BARANGAY HEALTH STATION	BHS	iClinicSys
4A	LAGUNA	DR. JOSE P. RIZAL DISTRICT HOSPITAL	HOSPITAL	iHomis
4A	LAGUNA	GENERAL JUAN CAILLES MEMORIAL DISTRICT HOSPITAL	HOSPITAL	iHomis
4A	LAGUNA	LAGUNA PROVINCIAL HOSPITAL	HOSPITAL	iHomis
4A	LAGUNA	LUISIANA DISTRICT HOSPITAL	HOSPITAL	iHomis

4A	LAGUNA	MAJAYJAY DISTRICT HOSPITAL	HOSPITAL	iHomis
4A	LAGUNA	NAGCARLAN DISTRICT HOSPITAL	HOSPITAL	iHomis
4A	LAGUNA	PAGAMUTANG PANGMASA NG LAGUNA-BAY	HOSPITAL	iHomis
4A	LAGUNA	SAN PABLO CITY DISTRICT HOSPITAL	HOSPITAL	iHomis
4A	LAGUNA	SAN PEDRO DISTRICT HOSPITAL	HOSPITAL	iHomis
4A	QUEZON	MULANAY RURAL HEALTH UNIT	RHU	iClinicSys
4A	QUEZON	TAYABAS RURAL HEALTH UNIT	RHU	iClinicSys
4A	RIZAL	MANILA EAST MEDICAL CENTER	HOSPITAL	UDRS
4A	RIZAL	ANGONO RURAL HEALTH UNIT I	RHU	iClinicSys
5	CAMARINES SUR	BULA RURAL HEALTH UNIT I	RHU	iClinicSys
5	CAMARINES SUR	LUPI RURAL HEALTH UNIT	RHU	iClinicSys
5	CAMARINES SUR	BICOL MEDICAL CENTER	HOSPITAL	iHomis
5	CAMARINES SUR	BICOL SANITARIUM	HOSPITAL	iHomis
5	CATANDUANES	EASTERN BICOL MEDICAL CENTER	HOSPITAL	iHomis
5	MASBATE	CATAINGAN RURAL HEALTH UNIT & FAMILY PLANNING UNIT	RHU	iClinicSys
5	MASBATE	PIO V. CORPUZ RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	TOBIAS FORNIER RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	PANDAN RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	HAMTIC RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	BARBAZA RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	VALDERRAMA RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	PATNONGON RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	BUGASONG RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	SAN JOSE RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	BELISON RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	SAN REMIGIO RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	CULASI RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	SIBALOM RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	LAUA-AN RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	CALUYA RURAL HEALTH UNIT	RHU	iClinicSys

6	ANTIQUE	LIBERTAD RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	SEBASTE RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	TIBIAO RURAL HEALTH UNIT	RHU	iClinicSys
6	ANTIQUE	ANGEL SALAZAR MEMORIAL GENERAL HOSPITAL	HOSPITAL	iHomis
6	ANTIQUE	CULASI DISTRICT HOSPITAL	HOSPITAL	UDRS
6	ANTIQUE	PRESIDENT DIOSDADO MACAPAGAL DISTRICT HOSPITAL	HOSPITAL	UDRS
6	ANTIQUE	SEBASTE COMMUNITY HOSPITAL	HOSPITAL	UDRS
6	ILOILO	BALASAN RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	LAMBUNAO RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	ILOILO CITY HEALTH OFFICE	CHO	iClinicSys
6	ILOILO	TANZA-ESPERANZA BARANGAY HEALTH STATION	BHS	iClinicSys
6	ILOILO	NEW LUCENA RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	DUEÑAS RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	POTOTAN RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	PASSI CITY HEALTH CENTER	CHO	iClinicSys
6	ILOILO	BANATE RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	BAROTAC VIEJO RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	AJUY RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	CABATUAN RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	TANZA DISTRICT HEALTH CENTER	MHO	iClinicSys
6	ILOILO	BENEDICTO (JARO) BARANGAY HEALTH STATION	BHS	iClinicSys
6	ILOILO	SAN DIONISIO RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	TUBUNGAN RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	CALINOG RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	ALIMODIAN RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	ESTANCIA RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	CONCEPCION MUNICIPAL HEALTH OFFICE	MHO	iClinicSys
6	ILOILO	BINGAWAN RURAL HEALTH UNIT	RHU	iClinicSys
6	ILOILO	NORTH FUNDIDOR BARANGAY HEALTH STATION	BHS	iClinicSys
6	ILOILO	JARO II DISTRICT HEALTH CENTER (MAIN HEALTH CENTER)	RHU	iClinicSys

6	ILOILO	DON JOSE S. MONFORT MEDICAL CENTER EXTENSION HOSPITAL	HOSPITAL	iHomis
6	ILOILO	DR. CATALINO GALLEGU NAVA PROVINCIAL HOSPITAL	HOSPITAL	iHomis
6	ILOILO	WESTERN VISAYAS SANITARIUM	HOSPITAL	iHomis
6	ILOILO	FEDERICO ROMAN TIRADOR SR. MEMORIAL DISTRICT HOSPITAL	HOSPITAL	UDRS
6	ILOILO	RAMON TABIANA MEMORIAL DISTRICT HOSPITAL	HOSPITAL	UDRS
6	ILOILO	REP. PEDRO TRONO MEMORIAL DISTRICT HOSPITAL	HOSPITAL	UDRS
6	ILOILO	THE MEDICAL CITY ILOILO	HOSPITAL	UDRS
6	ILOILO	WEST VISAYAS STATE UNIVERSITY MEDICAL CENTER	HOSPITAL	UDRS
6	ILOILO	WESTERN VISAYAS MEDICAL CENTER	HOSPITAL	UDRS
6	NEGROS OCCIDENTAL	CADIZ CITY HEALTH OFFICE AND EMERGENCY CLINIC	CHO	iClinicSys
6	NEGROS OCCIDENTAL	SAN ENRIQUE RURAL HEALTH UNIT	RHU	iClinicSys
6	NEGROS OCCIDENTAL	ILOG RURAL HEALTH UNIT	RHU	iClinicSys
6	NEGROS OCCIDENTAL	SIPALAY CITY HEALTH OFFICE	CHO	iClinicSys
6	NEGROS OCCIDENTAL	ISABELA RURAL HEALTH UNIT	RHU	iClinicSys
6	NEGROS OCCIDENTAL	SAN CARLOS CITY HEALTH OFFICE	CHO	iClinicSys
6	NEGROS OCCIDENTAL	PONTEVEDRA RURAL HEALTH UNIT	RHU	iClinicSys
6	NEGROS OCCIDENTAL	BINALBAGAN RURAL HEALTH UNIT	RHU	iClinicSys
6	NEGROS OCCIDENTAL	VICTORIAS CITY HEALTH OFFICE	CHO	iClinicSys
6	NEGROS OCCIDENTAL	CANDONI RURAL HEALTH UNIT	RHU	iClinicSys
6	NEGROS OCCIDENTAL	MANAPLA RURAL HEALTH UNIT	RHU	iClinicSys
6	NEGROS OCCIDENTAL	MURCIA RURAL HEALTH UNIT	RHU	iClinicSys
6	NEGROS OCCIDENTAL	SAGAY CITY HEALTH OFFICE	CHO	iClinicSys
6	NEGROS OCCIDENTAL	TALISAY CITY HEALTH OFFICE	CHO	iClinicSys
6	NEGROS OCCIDENTAL	POBLACION BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	ALIMANGO BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	BALINTAWAK BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	OLD POBLACION BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	MABINI BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	UGTONGAN BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	RIZAL BARANGAY HEALTH STATION	BHS	iClinicSys

6	NEGROS OCCIDENTAL	BINAGUIOHAN BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	JAPITAN BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	BUENAVISTA BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	MALASIBOG BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	LIBERTAD BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	PINAPUGASAN BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	TAMLANG BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	PAITAN BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	HACIENDA FE BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	CERVANTES BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	WASHINGTON BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	DIAN-AY BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	JONOBJONOB BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	LANGUB BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	MAGSAYSAY BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	BALARING BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	BAGTIC BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	KAPITAN RAMON BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	EUSTAQUIO LOPEZ BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	GUIMBALA-ON BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	GUINHALARAN BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	HAWAIIAN BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	LANTAD BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	MAMBULAC BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	PATAG BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	RIZAL BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	BARANGAY 1 BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	BARANGAY 2 BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	BARANGAY 4 BARANGAY HEALTH STATION	BHS	iClinicSys
6	NEGROS OCCIDENTAL	BARANGAY 5 BARANGAY HEALTH STATION	BHS	iClinicSys

6	NEGROS OCCIDENTAL	CALATRAVA RURAL HEALTH UNIT	RHU	iClinicSys
6	NEGROS OCCIDENTAL	BACOLOD OUR LADY OF MERCY SPECIALTY HOSPITAL	HOSPITAL	UDRS
6	NEGROS OCCIDENTAL	BAGO CITY HOSPITAL	HOSPITAL	UDRS
6	NEGROS OCCIDENTAL	DON SALVADOR BENEDICTO MEMORIAL DISTRICT HOSPITAL	HOSPITAL	UDRS
6	NEGROS OCCIDENTAL	DR. PABLO O. TORRE SR. MEMORIAL HOSPITAL	HOSPITAL	UDRS
6	NEGROS OCCIDENTAL	LOPEZ DISTRICT FARMERS HOSPITAL, INCORPORATED	HOSPITAL	UDRS
6	NEGROS OCCIDENTAL	SOUTHERN NEGROS DOCTORS' HOSPITAL	HOSPITAL	UDRS
6	NEGROS OCCIDENTAL	VALLADOLID DISTRICT HOSPITAL	HOSPITAL	UDRS
7	BOHOL	DON EMILIO DEL VALLE MEMORIAL HOSPITAL	HOSPITAL	iHOMIS
7	BOHOL	GOV. CELESTINO GALLARES MEMORIAL HOSPITAL	HOSPITAL	iHOMIS
7	BOHOL	TEODORO B. GALAGAR DISTRICT HOSPITAL	HOSPITAL	iHOMIS
7	CEBU	EVERSLEY CHILD SANITARIUM	HOSPITAL	iHOMIS
7	CEBU	SAINT ANTHONY MOTHER AND CHILD HOSPITAL	HOSPITAL	iHOMIS
7	CEBU	TALISAY DISTRICT HOSPITAL	HOSPITAL	iHOMIS
8	EASTERN SAMAR	ORAS DISTRICT HOSPITAL	HOSPITAL	UDRS
8	LEYTE	SCHISTOSOMIASIS CONTROL AND RESEARCH HOSPITAL	HOSPITAL	UDRS
8	LEYTE	SCHISTOSOMIASIS CONTROL AND RESEARCH HOSPITAL	HOSPITAL	iHOMIS
9	ZAMBOANGA DEL NORTE	DR. JOSE RIZAL MEMORIAL HOSPITAL	HOSPITAL	iHOMIS
9	ZAMBOANGA DEL SUR	CIUDAD MEDICAL ZAMBOANGA	HOSPITAL	UDRS
9	ZAMBOANGA DEL SUR	SALUG VALLEY MEDICAL CENTER	HOSPITAL	UDRS
9	ZAMBOANGA DEL SUR	ZAMBOANGA CITY MEDICAL CENTER	HOSPITAL	UDRS
9	ZAMBOANGA DEL SUR	BASILAN GENERAL HOSPITAL	HOSPITAL	iHOMIS
9	ZAMBOANGA DEL SUR	LABUAN PUBLIC HOSPITAL	HOSPITAL	iHOMIS
9	ZAMBOANGA DEL SUR	MARGOSATUBIG REGIONAL HOSPITAL	HOSPITAL	iHOMIS
9	ZAMBOANGA DEL SUR	SANTA MARIA BARANGAY HEALTH STATION	BHS	iClinicSys
9	ZAMBOANGA DEL SUR	CAMPO ISLAM HEALTH CENTER	RHU	iClinicSys
9	ZAMBOANGA DEL SUR	MINDANAO CENTRAL SANITARIUM	HOSPITAL	iHOMIS
10	CAMIGUIN	CATARMAN RURAL HEALTH UNIT	RHU	iClinicSys
11	DAVAO DEL NORTE	BISHOP JOSEPH REAGAN MEMORIAL HOSPITAL	HOSPITAL	UDRS
11	DAVAO DEL NORTE	BUNGABONG-SANICO MEDICAL CLINIC AND MATERNITY	HOSPITAL	UDRS

		HOSPITAL		
11	DAVAO DEL NORTE	DAVAO DEL NORTE HOSPITAL (ISLAND GARDEN CITY OF SAMAL ZONE)(FORMER SAMAL DISTRICT HOSPITAL)	HOSPITAL	UDRS
11	DAVAO DEL NORTE	DAVAO DEL NORTE HOSPITAL (KAPALONG ZONE) (FORMER KAPALONG DISTRICT HOSPITAL)	HOSPITAL	UDRS
11	DAVAO DEL NORTE	DAVAO REGIONAL HOSPITAL	HOSPITAL	UDRS
11	DAVAO DEL NORTE	MMGH AND HEALTH SERVICES COOP OF TAGUM	HOSPITAL	UDRS
11	DAVAO DEL NORTE	PANABO POLYMEDIC HOSPITAL	HOSPITAL	UDRS
11	DAVAO DEL NORTE	RIVERA MEDICAL CENTER, INC.	HOSPITAL	UDRS
11	DAVAO DEL NORTE	TAGUM DOCTORS HOSPITAL	HOSPITAL	UDRS
11	DAVAO DEL SUR	LAGUMIT BARANGAY HEALTH STATION	BHS	iClinicSys
11	DAVAO DEL SUR	LITTLE BAGUIO BARANGAY HEALTH STATION	BHS	iClinicSys
11	DAVAO DEL SUR	TUBALAN BARANGAY HEALTH STATION	BHS	iClinicSys
11	DAVAO DEL SUR	MANA BARANGAY HEALTH STATION	BHS	iClinicSys
11	DAVAO DEL SUR	PANGIAN BARANGAY HEALTH STATION	BHS	iClinicSys
11	DAVAO DEL SUR	LAIS BARANGAY HEALTH STATION	BHS	iClinicSys
11	DAVAO DEL SUR	BOLILA BARANGAY HEALTH STATION	BHS	iClinicSys
11	DAVAO DEL SUR	MALITA RURAL HEALTH UNIT	RHU	iClinicSys
11	DAVAO DEL SUR	BUHANGIN BARANGAY HEALTH STATION	BHS	iClinicSys
11	DAVAO DEL SUR	TICAL BARANGAY HEALTH STATION	BHS	iClinicSys
11	DAVAO DEL SUR	BROKENSHIRE INTEGRATED HEALTH MINISTRIES INC	HOSPITAL	UDRS
11	DAVAO DEL SUR	COMMUNITY HEALTH AND DEVELOPMENT COOPERATIVE HOSPITAL	HOSPITAL	UDRS
11	DAVAO DEL SUR	DAVAO DOCTORS' HOSPITAL	HOSPITAL	UDRS
11	DAVAO DEL SUR	DIGOS DOCTORS' HOSPITAL, INC.	HOSPITAL	UDRS
11	DAVAO DEL SUR	GIG OCA ROBLES SEAMEN'S HOSPITAL	HOSPITAL	UDRS
11	DAVAO DEL SUR	GONZALES MARANAN MEDICAL CENTER, INC.	HOSPITAL	UDRS
11	DAVAO DEL SUR	MEDICAL CENTER OF DIGOS COOPERATIVE HOSPITAL	HOSPITAL	UDRS
11	DAVAO DEL SUR	METRO DAVAO MEDICAL AND RESEARCH CENTER, INCORPORATED	HOSPITAL	UDRS
11	DAVAO DEL SUR	RICARDO LIMSO MEDICAL CENTER, INC.	HOSPITAL	UDRS

12	COTABATO	ALEOSAN MUNICIPAL HEALTH OFFICE	MHO	iClinicSys
12	COTABATO	ALEOSAN DISTRICT HOSPITAL (REGION XII)	HOSPITAL	UDRS
12	COTABATO	COTABATO MEDICAL SPECIALIST HOSPITAL	HOSPITAL	UDRS
12	COTABATO	KIDAPAWAN CITY HOSPITAL	HOSPITAL	UDRS
12	COTABATO	KIDAPAWAN DOCTORS HOSPITAL INC.	HOSPITAL	UDRS
12	SARANGANI	KIAMBA RURAL HEALTH UNIT	RHU	iClinicSys
CARAGA	AGUSAN DEL SUR	D.O. PLAZA MEMORIAL HOSPITAL	HOSPITAL	iHomis
CARAGA	AGUSAN DEL SUR	BAYUGAN COMMUNITY HOSPITAL	HOSPITAL	UDRS
CARAGA	SURIGAO DEL NORTE	CARAGA REGIONAL HOSPITAL	HOSPITAL	UDRS
CARAGA	SURIGAO DEL SUR	ADELA SERRA TY MEMORIAL MEDICAL CENTER	HOSPITAL	iHomis
ARMM	LANAO DEL SUR	WAO DISTRICT HOSPITAL	HOSPITAL	UDRS
ARMM	MAGUINDANAO	CAMP BRIG. GEN. SALIPADA K. PENDATUN HOSPITAL	HOSPITAL	UDRS
ARMM	MAGUINDANAO	DATU BLAH T. SINSUAT DISTRICT HOSPITAL	HOSPITAL	UDRS
ARMM	MAGUINDANAO	MAGUINDANAO PROVINCIAL HOSPITAL	HOSPITAL	UDRS
ARMM	MAGUINDANAO	SOUTH UPI MUNICIPAL HOSPITAL	HOSPITAL	UDRS
ARMM	SULU	PANGUTARAN DISTRICT HOSPITAL	HOSPITAL	UDRS
ARMM	SULU	SULU PROVINCIAL HOSPITAL	HOSPITAL	UDRS
ARMM	SULU	TONGKIL MUNICIPAL HOSPITAL	HOSPITAL	UDRS
ARMM	MAGUINDANAO	GENERAL SALIPADA K. PENDATUN RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	TALITAY RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	KABUNTALAN RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	TALAYAN RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	NORTHERN KABUNTALAN RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	UPI RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	PAGLAT RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	BARIRA RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	BULUAN RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	RADJAH BUAYAN RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	DATU PAGLAS RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	MATANOG RURAL HEALTH UNIT	RHU	iClinicSys

ARMM	MAGUINDANAO	BULDON RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	SULTAN SA BARONGIS RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	AMPATUAN RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	MAMASAPANO RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	DATU ANGGAL MIDTIMBANG RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	PARANG RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	DATU SAUDI AMPATUAN RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	DATU BLAH T. SINSUAT RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	PAGALUNGAN RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	SULTAN KUDARAT RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	SULTAN MASTURA RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	SOUTH UPI RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	DATU ABULLAH SANGKI RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	MANGUDADATU RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	DATU ODIN SINSUAT RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	GUINDULUNGAN RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	PANDAG RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	DATU UNSAY RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	SHARIFF AGUAK RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	DATU MONTAWAL RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	DATU PIANG RURAL HEALTH UNIT	RHU	iClinicSys
ARMM	MAGUINDANAO	DATU SALIBO RURAL HEALTH UNIT	RHU	iClinicSys

